SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER - 160 CONTRACT ID : R -25397-A
LETTING DATE : 03/23/04 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 30.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 58,619.300 m2
7 202-02278 CURB, CONCRETE, REMOVE 4,548.000 m
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH

10 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH

11 202-52710 SIDEWALK, CONCRETE, REMOVE 4,612.300 m2

12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP

13 202-91385 INLET, REMOVE 15.000 EACH

14 202-92607 SIGN POST, CHANNEL, REMOVE 18.000 EACH

15 202-93047 MANHOLE, REMOVE 7.000 EACH

16 203-02000 EXCAVATION, COMMON 37,483.000 m3

17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 Mg

18 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH

19 205-06936 TEMPORARY SEDIMENT TRAP 20.000 Mg

20 205-06937 TEMPORARY SILT FENCE 676.200 m

21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 3,183.000 m3

22 207-07498 SUBGRADE TREATMENT, TYPE A 67,008.500 m2

23 210-07095 TEMPORARY LUMP LUMP

24 211-07454 STRUCTURE BACKFILL 14,323.000 m3

25 213-52830 FLOWABLE MORTAR 954000 m3

26 303-01180 COMPACTED AGGREGATE, NO. 53 2,091.100 Mg

27 303-07449 COMPACTED AGGREGATE, NO. 73 195.600 Mg

28 306-08034 MILLING, ASPHALT, 38 mm 864.000 m2

29 401-06264 PROFILOGRAPH, HMA LUMP LUMP

30 401-07333 QC/QA-HMA, 2. 76, SURFACE, 9.5 mm 2,842.000 Mg

31 401-07333 QC/QA-HMA, 2. 76, SURFACE, 9.5 mm 2,367.000 Mg

32 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 8,683.000 Mg

33 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,817.000 Mg

34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 22,997.000 Mg

35 401-07428 QC/QA-HMA, 3, 70, BASE, 19.0 mm 8,988.000 Mg

36 405-05517 ASPHALT FOR PRIME COAT 112.200 Mg

37 406-05520 ASPHALT FOR TACK COAT 675.800 Mg

38 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 2.000 EACH

39 601-06854 GUARDRAIL, W-BEAM, NESTED 28.860 EACH

40 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH

41 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 107.498 m

42 603-06045 FENCE, CHAIN LINK, 1220 mm 213.000 m

43  604-06069 CURB RAMP, CONCRETE 390.000 m2

44 604-07894 CURB RAMP, CONCRETE, A 82.000 m2

45  604-07900 CURB RAMP, CONCRETE, F 22.100 m2

46 604-07901 CURB RAMP. CONCRETE, G 1,056.000 m2

47 604-07902 CURB RAMP, CONCRETE, H 131.000 m2
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SECTION NO. 0001 PAVEMENT REPLACEMENT

48 604-07903 CURB RAMP, CONCRETE, K 79.000 m2
49 604-44251 STEPS, CONCRETE 2.800 m3
50 604-91531 SIDEWALK, CONCRETE, 100 mm 8,336.000 m2
51 605-06120 CURB, CONCRETE 496.000 m
52 605-06125 CURB, CONCRETE, MODIFIED 11.000 m
53 605-06140 CURB AND GUTTER, CONCRETE 6,775.500 m
54 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 75.000 m
55 605-06205 CENTER CURB, B, CONCRETE 50.000 m
56 607-90826 GUTTER TURNOUT, CONCRETE 2.000 EACH
57 610-07486 HMA FOR APPROACHES, TYPE A 745.700 Mg
58 610-07487 HMA FOR APPROACHES, TYPE B 2,934.600 Mg
59 611-03319 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, PLAIN, HIGH EARLY 167.200 m2
60 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 7,750.800 m2
61 611-06497 MAILBOX ASSEMBLY, SINGLE 42.000 EACH
62 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
63 615-06490 RIGHT OF WAY MARKER 101.000 EACH
64 615-06505 MONUMENT, B 21.000 EACH
65 616-02320 GEOTEXTILES 766.000 m2
66 616-05688 RIPRAP, CLASS 1 1,407.000 Mg
67 616-06405 RIPRAP, REVETMENT 159.000 Mg
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
69 621-02770 EROSION CONTROL BLANKET 2,000.000 m2
70 621-04258 SEED MIXTURE 11.000 kg
71 621-06548 SEED MIXTURE, CV 3.000 kg
72 621-06553 SEED MIXTURE, R 5.700 kg
73 621-06567 WATER 415.000 kL
74 621-06575 SODDING, NURSERY 31,506.000 m2
75 622-91786 SEEDLING 320.000 EACH
76 714-02544 WINGWALL, PRECAST CONCRETE 12.000 EACH
77 714-08108 CULVERT, PRECAST, THREE-SIDED, REINFORCED CONCRETE, 25.600 m
78 714-08111 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 52.900 m
79 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 691.800 m
80 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 9,106.000 m
81 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 13.000 m
82 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,937.000 m
83 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 197.000 m
84 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 936.000 m
85 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 1,036.000 m
86 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 352.000 m
87 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 145.000 m
88 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 2.000 m
89 715-05408 PIPE, SANITARY SEWER, 200 mm 5.000 m
90 715-05411 PIPE, SANITARY SEWER, 300 mm 571.000 m
91 715-05711 PIPE, SANITARY SEWER, 150 mm 203.000 m
92 715-05768 PIPE, REINFORCED CONCRETE, 11, DO.3=60, 300 mm 2.400 m
93 715-05770 PIPE, REINFORCED CONCRETE, 111, DO.3=75, 300 mm 70.200 m
94 715-46000 PIPE END SECTION, 300 mm 6.000 EACH
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95 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m

96 718-94889 AGGREGATE FOR UNDERDRAINS, 8 1,805.000 m3

97 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,418.000 m2

98 720-03194 MANHOLE 1.000 EACH
99 720-03757 MANHOLE, C15 2.000 EACH
100 720-03878 MANHOLE, C200 7.000 EACH
101 720-44000 CASTING, ADJUST TO GRADE 36.000 EACH
102 720-45030 INLET, E7 4.000 EACH
103 720-45055 INLET, M10 32.000 EACH
104 720-45075 INLET, R13 6.000 EACH
105 720-45145 INLET, J10, MODIFIED 92.000 EACH
106 720-45265 PIPE CATCH BASIN, 375 mm 7.000 EACH
107 720-45410 MANHOLE, C4 62.000 EACH
108 720-45415 MANHOLE, D4 1.000 EACH
109 720-45425 MANHOLE, F4 1.000 EACH
110 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m

111 720-91110 MANHOLE, N4 3.000 EACH
112 720-91973 MANHOLE, H4 8.000 EACH
113 720-93411 INLET, C15, MODIFIED 1.000 EACH
114 720-94432 MANHOLE, C7 2.000 EACH
115 720-94612 MANHOLE, K4 6.000 EACH
116 720-95422 MANHOLE, J4 21.000 EACH
117 720-98174 INLET, B15 89.000 EACH
118 720-98555 INLET, C15 46.000 EACH
119 722-51842 BRIDGE DECK OVERLAY 55.800 m2

120 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.600 m3

121 801-04308 ROAD CLOSURE SIGN ASSEMBLY 30.000 EACH
122 801-06625 DETOUR ROUTE MARKER ASSEMBLY 156.000 EACH
123 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07119 BARRICADE, 111-B 652.000 m

126 802-04094 SINGLE ARM FOR OVERHEAD SIGN STRUCTURE, CANTILEVER 5.000 EACH
127 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 78.070 m2

128 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 61.950 m2

129 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 21.710 m2

130 802-76055 SIGN POST, A 963.200 m

131 802-76065 SIGN POST, B 42.300 m

132 805-01421 SERVICE POINT RISER AND WEATHERHEAD, FURNISH 2.000 EACH
133 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 16.000 EACH
134 805-01842 HANDHOLE, SIGNAL 39.000 EACH
135 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,080.000 m

136 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
137 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
138 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 26.000 EACH
139 805-02445 CONTROLLER CABINET, P1 4.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 34.000 EACH

141 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
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142 805-78420 DISCONNECT HANGER 16.000 EACH
143 805-78467 SIGNAL CABLE, 3C 8GA. 97.000 m
144 805-78480 SIGNAL CABLE, 3C 14GA. 750.000 m
145 805-78485 SIGNAL CABLE, 5C 14GA. 1,229.000 m
146 805-78490 SIGNAL CABLE, 7C 14CGA. 1,315.000 m
147 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,215.000 m
148 805-78746 PREFORMED LOOP DETECTORS 4,925.000 m
149 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
150 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
151 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
152 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
153 805-99162 SIGNAL PEDESTAL, 3.4 m 1.000 EACH
154 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 524.000 m
155 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 216.000 m
156 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 758.000 m
157 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,225.000 m
158 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,748.000 m
159 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
160 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 250.000 m
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 93.000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 85.000 EACH

163 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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SECTION NO. 0001 TRAFFIC SIGNAL, NEW

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 257.000 m2

7 202-02241 GUARDRAIL, REMOVE 730.000 m

8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-60815 CENTER CURB, REMOVE 162.000 m

12 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 6.000 EACH
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 2.000 EACH
15 202-95579 SERVICE POINT, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 28,401.000 m3
17 203-02070 BORROW 63,027.000 m3
18 205-06930 SPLASHPAD, RIPRAP 8.400 Mg
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 63.000 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 30.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 530.000 Mg
22 205-06937 TEMPORARY SILT FENCE 1,263.000 m

23 205-06938 TEMPORARY SLOPE DRAIN 128.000 m

24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 310.000 m3
25 207-07498 SUBGRADE TREATMENT, TYPE A 52,121.000 m2
26 211-02050 B BORROW 6,378.000 m3
27 211-07454 STRUCTURE BACKFILL 10,366.000 m3
28 213-52830 FLOWABLE MORTAR 13.600 m3
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,411.300 Mg
30 302-07455 DENSE GRADED SUBBASE 189.000 m3
31 303-01180 COMPACTED AGGREGATE, NO. 53 5,184.000 Mg
32 303-07449 COMPACTED AGGREGATE, NO. 73 38.900 Mg
33 306-08034 MILLING, ASPHALT, 38 mm 819.000 m2
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 813.100 Mg
36 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 5,212.600 Mg
37 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,355.900 Mg
38 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 8,588.300 Mg
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,878.000 Mg
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 31,750.800 Mg
41 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 12,028.600 Mg
42 402-07433 HMA SURFACE, TYPE B 1,533.000 Mg
43 402-07440 HVA BASE, TYPE A 202.000 Mg
44 402-07453 HMA FOR TEMPORARY PAVEMENT 3,290.000 Mg
45 406-05520 ASPHALT FOR TACK COAT 79.300 Mg
46 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH

47 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
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48 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
49 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
50 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
51 601-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
52 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
53 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 786.765 m
54 602-01064 BARRIER, CONCRETE 145.000 m
55 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 134.000 m
56 602-06646 TEMPORARY CONCRETE BARRIER 1,469.000 m
57 602-06729 BARRIER DELINEATOR 24.000 EACH
58 603-06040 FENCE, FARM FIELD, 1190 mm 1,943.000 m
59 603-06045 FENCE, CHAIN LINK, 1220 mm 454.000 m
60 603-06065 FENCE, CHAIN LINK, RESET 40.000 m
61 604-06069 CURB RAMP, CONCRETE 286.000 m2
62 604-06070 SIDEWALK, CONCRETE 1,635.000 m2
63 605-06120 CURB, CONCRETE 339.000 m
64 605-06140 CURB AND GUTTER, CONCRETE 3,796.000 m
65 605-06250 CENTER CURB, C, CONCRETE 984.000 m2
66 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 1,258.000 m2
67 610-07486 HMA FOR APPROACHES, TYPE A 955.900 Mg
68 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 4,648.000 m2
69 611-06497 MAILBOX ASSEMBLY, SINGLE 22.000 EACH
70 615-06490 RIGHT OF WAY MARKER 145.000 EACH
71 615-06505 MONUMENT, B 48.000 EACH
72 615-06510 MONUMENT, C 3.000 EACH
73 615-06515 MONUMENT, D 2.000 EACH
74 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
75 616-02320 GEOTEXTILES 2,049.000 m2
76 616-05689 RIPRAP, CLASS 2 672.000 Mg
77 616-06405 RIPRAP, REVETMENT 1,339.900 Mg
78 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
79 621-06545 FERTILIZER 7.700 Mg
80 621-06548 SEED MIXTURE, CV 95.000 kg
81 621-06553 SEED MIXTURE, R 1,625.000 kg
82 621-06557 SEED MIXTURE, T 2,822.000 kg
83 621-06565 MULCHING MATERIAL 38.500 Mg
84 621-06567 WATER 453.000 kL
85 621-06574 SODDING 2,854.000 m2
86 621-06575 SODDING, NURSERY 22,338.000 m2
87 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
88 622-91786 SEEDLING 66.000 EACH
89 701-01840 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 99.000 m
90 701-04576 PILE, CONCRETE, STEEL SHELL ENCASED, 7.9 mm, 356 mm 861.000 m
91 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 1,411.000 m
92 702-51005 CONCRETE, A, SUBSTRUCTURE 136.400 m3
93 702-51015 CONCRETE, B, FOOTINGS 100.400 m3

94 703-51030 REINFORCING STEEL 31,710.000 kg
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95 703-51032 REINFORCING STEEL, EPOXY COATED 119,801.000 kg
96 703-96512 BAR SPLICE 16.000 EACH
97 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 26.000 EACH
98 704-05892 CONCRETE, QC/QA, SUPERSTRUCTURE 691.200 m3
99 704-51002 CONCRETE, C, SUPERSTRUCTURE 66.400 m3
100 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
101 706-51020 CONCRETE, C, RAILING 42.000 m3
102 709-51821 SURFACE SEAL LUMP LUMP
103 709-51821 SURFACE SEAL LUMP LUMP
104 711-51038 STRUCTURAL STEEL LUMP LUMP
105 711-51070 ANCHOR PLATE, AP 1 44 .000 EACH
106 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 30.500 m
107 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 2.000 EACH
108 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 13.000 EACH
109 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 1.000 EACH
110 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 25.500 m
111 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,484.400 m
112 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 188.200 m
113 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 48.800 m
114 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,229.700 m
115 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,229.000 m
116 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 559.300 m
117 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 182.000 m
118 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 241.100 m
119 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 134.500 m
120 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 79.900 m
121 715-05371 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60 m2 11.500 m
122 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 26.500 m
123 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
124 715-06337 PIPE EXTENSION, CIRCULAR, 1200 mm 7.000 m
125 715-06802 CONCRETE ANCHOR, MIN. AREA 1.68 m2 4.000 EACH
126 715-07089 PIPE EXTENSION, DEFORMED, MIN. AREA 1.68 m2 23.700 m
127 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
128 715-46005 PIPE END SECTION, 375 mm 9.000 EACH
129 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
130 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
131 715-46095 PIPE END SECTION, MIN. AREA .60 m2 2.000 EACH
132 718-06528 OUTLET PROTECTOR, 1 18.000 EACH
133 718-06529 OUTLET PROTECTOR, 2 12.000 EACH
134 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
135 718-52610 AGGREGATE FOR UNDERDRAINS 1,053.000 m3
136 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,037.000 m2
137 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
138 720-44296 CAP INLET 1.000 EACH
139 720-45045 INLET, J10 78.000 EACH
140 720-45055 INLET, M10 21.000 EACH

141 720-45260 PIPE CATCH BASIN, 300 mm 29.000 EACH
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142 720-45265 PIPE CATCH BASIN, 375 mm 2.000 EACH
143 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
144 720-45410 MANHOLE, C4 68.000 EACH
145 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.700 m
146 720-95422 MANHOLE, J4 6.000 EACH
147 720-98174 INLET, B15 10.000 EACH
148 720-98555 INLET, C15 9.000 EACH
149 728-98377 MASONRY COATING LUMP LUMP
150 731-93945 FACE PANELS, CONCRETE 1,396.000 m2
151 731-93946 WALL ERECTION 1,396.000 m2
152 731-93947 LEVELING PAD, CONCRETE 323.000 m
153 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 12,859.000 m
154 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,231.000 m
155 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 201.000 m
156 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
157 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
158 801-06645 CONSTRUCTION SIGN, B 25.000 EACH
159 801-06710 FLASHING ARROW SIGN 60.000 DAY
160 801-06775 MAINTAINING TRAFFIC LUMP LUMP
161 801-07118 BARRICADE, I111-A 192.000 m
162 801-07119 BARRICADE, 111-B 72.000 m
163 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
164 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
165 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 180.000 m
166 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 134.000 m
167 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 11.000 m
168 802-07057 SIGN, PANEL, WITH LEGEND 83.460 m2
169 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 8.000 EACH
170 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 82.000 EACH
171 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
172 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 2.000 EACH
173 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 4.000 EACH
174 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
175 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 4.000 EACH
176 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 12.710 m2
177 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 71.430 m2
178 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.460 m2
179 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,012.240 kg
180 802-76135 OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM 2.000 EACH
181 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
182 802-76160 BRIDGE BRACKET ASSEMBLY 2.000 EACH
183 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 7.800 m
184 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 16.000 EACH
185 805-01842 HANDHOLE, SIGNAL 28.000 EACH
186 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 73.000 m
187 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,974.000

m
188 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 4.000 EACH
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SECTION NO. 0001 TRAFFIC SIGNAL, NEW

189 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 18.000 EACH
190 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 1.000 EACH
191 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9.000 EACH
192 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
193 805-78420 DISCONNECT HANGER 13.000 EACH
194 805-78445 SIGNAL SERVICE 4.000 EACH
195 805-78467 SIGNAL CABLE, 3C 8GA. 79.000 m
196 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,479.000 m
197 805-78485 SIGNAL CABLE, 5C 14CGA. 246.000 m
198 805-78490 SIGNAL CABLE, 7C 14GA. 748.000 m
199 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,477.000 m
200 805-78746 PREFORMED LOOP DETECTORS 55.000 m
201 805-78785 SIGNAL DETECTOR HOUSING 23.000 EACH
202 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 913.000 m
203 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
204 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 16.000 EACH
205 805-86805 SERVICE POINT, 1 1.000 EACH
206 805-86820 CONCRETE FOUNDATION WITH GROUNDING, 760 mm X 760 mm X 4.000 EACH
207 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 135.000 m
208 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 12.000 EACH
209 805-86930 INSULATING LINK, NOT WATERPROOFED 10.000 EACH
210 805-86935 INSULATING LINK, WATERPROOFED 10.000 EACH
211 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 14.000 EACH
212 805-92512 MICROLOOP DETECTOR 2.000 EACH
213 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 200.000 m
214 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 85.000 m
215 807-02191 HANDHOLE, LIGHTING 4.000 EACH
216 807-02603 LIGHT STANDARD, RELOCATE 4.000 EACH
217 807-04651 WIRE 131.000 m
218 807-78590 HANDHOLE 2.000 EACH
219 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 4.000 EACH
220 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 8.000 EACH
221 807-86805 SERVICE POINT, 1 2.000 EACH
222 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
223 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
224 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 8.000 EACH
225 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 12.000 m
226 808-01329 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP 3.000 EACH
227 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 51.000 m
228 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 378.000 m
229 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 252.000 m
230 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 551.000 m
231 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 9.000 m
232 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 4,476.000 m
233 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 202.000 m
234 808-06716 LINE, REMOVE 3,800.000 m
235 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
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236 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
237 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 274.000 m
238 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 150 mm 6,895.000 m
239 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 24.000 m
240 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 11.000 m
241 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 215.000 m
242 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 63.000 m
243 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 243.000 m
244 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 40.000 EACH
245 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 27.000 EACH
246 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 298.000 EACH
247 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,275.000 m

248 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 12.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 28.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 82.000 LFT
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03783 SIGN, PANEL, REMOVE 6.000 EACH
14 202-04089 SIGN, SHEET, REMOVE 2.000 EACH
15 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 185,610.000 CYS
17 203-02070 BORROW 783,144 .000 CYS
18 203-95673 BACKFILL, GRANULAR 150.000 CYS
19 204-02290 SETTLEMENT PLATE 10.000 EACH
20 205-03371 SEDIMENT, REMOVE 2,657.600 CYS
21 205-06930 SPLASHPAD, RIPRAP 24 .300 TON
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,729.400 TON
23 205-06932 TEMPORARY CHECK DAM, STRAW BALES 294.000 LFT
24 205-06933 TEMPORARY DITCH INLET PROTECTION 20.000 EACH
25 205-06934 TEMPORARY MULCHING 52.000 TON
26 205-06936 TEMPORARY SEDIMENT TRAP 1,175.600 TON
27 205-06937 TEMPORARY SILT FENCE 1,691.500 LFT
28 205-06938 TEMPORARY SLOPE DRAIN 975.000 LFT
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 473.400 CYS
30 206-51817 SHEET PILING, STEEL 4,140.000 SFT
31 207-07500 SUBGRADE TREATMENT, TYPE C 30,765.000 SYS
32 210-06902 PUMP 1.000 EACH
33 210-07314 FORCE MAIN 580.000 LFT
34 211-02050 B BORROW 8,527.000 CYS
35 211-06467 AGGREGATE FOR END BENT BACKFILL 121.600 CYS
36 211-07454 STRUCTURE BACKFILL 6,248.500 CYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 15,018.100 TON
38 302-06464 SUBBASE FOR PCCP 19,206.000 CYS
39 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,252.400 TON
40 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 4,642.200 TON
41 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 5,173.000 TON
42 404-05511 SEAL COAT, 2 4,084.100 SYS
43 405-05517 ASPHALT FOR PRIME COAT 51.510 TON
44 406-05520 ASPHALT FOR TACK COAT 14.830 TON
45 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
46 502-06327 PCCP, 10 IN. 63,372.000 SYS

47 503-03489 RETROFITTED TIE BARS 76.000 EACH
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48 503-05240 D-1 CONTRACTION JOINT 31,089.000 LFT
49 503-05310 TERMINAL JOINT 104.000 LFT
50 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
51 601-05999 CURVED TERMINAL END 2.000 EACH
52 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
53 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
54 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,712.500 LFT
55 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 450.000 LFT
56 602-06729 BARRIER DELINEATOR 24.000 EACH
57 603-06040 FENCE, FARM FIELD, 47 IN. 17,726.000 LFT
58 603-06045 FENCE, CHAIN LINK, 48 IN. 3,320.000 LFT
59 607-06365 PAVED SIDE DITCH, G 313.400 LFT
60 607-06370 PAVED SIDE DITCH, H 400.750 LFT
61 607-06385 PAVED SIDE DITCH, L 136.750 LFT
62 607-06390 PAVED SIDE DITCH, M 670.000 LFT
63 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 682.000 SYS
64 610-07486 HMA FOR APPROACHES, TYPE A 7,876.200 TON
65 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 589.000 SYS
66 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
67 615-06505 MONUMENT, B 6.000 EACH
68 615-06510 MONUMENT, C 17.000 EACH
69 615-06515 MONUMENT, D 3.000 EACH
70 616-02320 GEOTEXTILES 17,058.900 SYS
71 616-06405 RIPRAP, REVETMENT 1,491.600 TON
72 616-06451 RIPRAP, UNIFORM 4,246.900 TON
73 616-51367 SLOPEWALL, CONCRETE, 4 IN. 1,501.600 SYS
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
75 621-04258 SEED MIXTURE 72.970 LBS
76 621-04258 SEED MIXTURE 920.540 LBS
77 621-06545 FERTILIZER 18.510 TON
78 621-06548 SEED MIXTURE, CV 42.900 LBS
79 621-06554 SEED MIXTURE, U 4,128.000 LBS
80 621-06557 SEED MIXTURE, T 2,080.000 LBS
81 621-06565 MULCHING MATERIAL 103.900 TON
82 621-06567 WATER 1.030 MG

83 621-06575 SODDING, NURSERY 18,485.900 SYS
84 622-52436 SIGN, DO NOT MOW OR SPRAY 40.000 EACH
85 622-91786 SEEDLING 10,605.000 EACH
86 701-51195 PILE, STEEL H, HP 12 X 53 3,222.000 LFT
87 701-91792 PILE TIP, STEEL H 132.000 EACH
88 701-92043 CORED HOLE IN ROCK, 18 IN. 1,320.000 LFT
89 702-51005 CONCRETE, A, SUBSTRUCTURE 743.000 CYS
90 702-51015 CONCRETE, B, FOOTINGS 284.000 CYS
91 702-51863 FIELD DRILLED HOLE IN CONCRETE 96.000 EACH
92 703-51030 REINFORCING STEEL 189,816.600 LBS
93 703-51032 REINFORCING STEEL, EPOXY COATED 225,768.000 LBS

94 704-51002 CONCRETE, C, SUPERSTRUCTURE 488.600 CYS
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95 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
96 706-51020 CONCRETE, C, RAILING 75.200 CYS
97 709-51821 SURFACE SEAL LUMP LUMP
98 711-51038 STRUCTURAL STEEL LUMP LUMP
99 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 339.000 LFT
100 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 8.000 EACH
101 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 1.000 EACH
102 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 93.000 LFT
103 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 41,024 .000 LFT
104 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
105 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
106 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 6,552.000 LFT
107 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 179.000 LFT
108 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 116.000 LFT
109 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 240.000 LFT
110 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 523.000 LFT
111 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 320.000 LFT
112 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,515.000 LFT
113 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 640.000 LFT
114 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2.000 LFT
115 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 253.000 LFT
116 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 378.000 LFT
117 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 374.000 LFT
118 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 556.000 LFT
119 715-05232 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SQ.FT. 42.000 LFT
120 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 244 .000 LFT
121 715-05274 PIPE, TYPE 1, DEFORMED, MIN. AREA 39.0 SQ. FT. 268.000 LFT
122 715-05407 PIPE, END BENT DRAIN, 6 IN. 296.000 LFT
123 715-05408 PIPE, SANITARY SEWER, 8 IN. 1,283.000 LFT
124 715-06004 CONCRETE ANCHOR, 48 IN. 6.000 EACH
125 715-06377 SERVICE LATERAL 64.000 LFT
126 715-06492 CONCRETE ANCHOR, 54 IN. 2.000 EACH
127 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 406.000 LFT
128 715-07626 CONCRETE ANCHOR, 66 IN. 2.000 EACH
129 715-07627 CONCRETE ANCHOR, MIN. AREA 39.0 SQ. FT. 2.000 EACH
130 715-46005 PIPE END SECTION, 15 IN. 34.000 EACH
131 715-46010 PIPE END SECTION, 18 IN. 7.000 EACH
132 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
133 715-46030 PIPE END SECTION, 30 IN. 3.000 EACH
134 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
135 715-46065 PIPE END SECTION, MIN. AREA 2.9 SQ. FT. 2.000 EACH
136 715-97557 GRATED BOX END SECTION, 1, 6:1, 18 IN. 1.000 EACH
137 715-97804 PIPE END SECTION, MIN. AREA 7.4 SQ. FT. 2.000 EACH
138 718-06529 OUTLET PROTECTOR, 2 34.000 EACH
139 718-06531 OUTLET PROTECTOR, 3 27.000 EACH
140 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LFT

141 718-52610 AGGREGATE FOR UNDERDRAINS 3,256.200 CYS
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142 718-99153 GEOTEXTILES FOR UNDERDRAIN 31,468.200 SYS
143 720-03194 MANHOLE 6.000 EACH
144 720-03194 MANHOLE 1.000 EACH
145 720-45065 INLET, N12 6.000 EACH
146 720-45070 INLET, P12A 8.000 EACH
147 720-45275 PIPE CATCH BASIN, 24 IN. 2.000 EACH
148 720-45375 PIPE CATCH BASIN, 24 IN., MODIFIED 5.000 EACH
149 720-45415 MANHOLE, D4 1.000 EACH
150 724-03276 EXPANSION JOINT SEALING SYSTEM 222.400 LFT
151 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 24.000 EACH
152 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 24.000 EACH
153 732-04749 CASING 170.000 LFT
154 732-04749 CASING 480.000 LFT
155 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
156 801-06199 ROAD CLOSURE SIGN ASSEMBLY, PERMANENT 2.000 EACH
157 801-06608 BARRICADE, 111, PERMANENT 11.000 EACH
158 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
159 801-07118 BARRICADE, 111-A 432.000 LFT
160 801-07119 BARRICADE, 111-B 72.000 LFT
161 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 457.000 LFT
162 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 304.000 LFT
163 802-07057 SIGN, PANEL, WITH LEGEND 1,071.000 SFT
164 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
165 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 2.000 EACH
166 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 78.250 SFT
167 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 349.820 SFT
168 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 69.800 SFT
169 802-76095 STRUCTURAL STEEL, BREAKAWAY 469.640 LBS
170 804-06771 DELINEATOR POST, FLEXIBLE 102.000 EACH
171 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 5,060.000 LFT
172 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 21,510.000 LFT
173 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 20,419.000 LFT
174 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,991.500 LFT
175 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 38.000 LFT
176 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 8.000 EACH
177 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 8.000 EACH
178 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,632.000 LFT
179 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 235.000 LFT
180 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 309.000 EACH

181 602-06646 TEMPORARY CONCRETE BARRIER 200.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-01896 DRIVE, REMOVE 5.000 EACH
6 202-02241 GUARDRAIL, REMOVE 46.815 m

7 202-02278 CURB, CONCRETE, REMOVE 1,332.200 m

8 202-52710 SIDEWALK, CONCRETE, REMOVE 787.600 m2

9 202-91385 INLET, REMOVE 7.000 EACH
10 202-96133 PIPE, REMOVE 19.300 m

11 203-02000 EXCAVATION, COMMON 1,936.200 m3
12 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
13 207-07500 SUBGRADE TREATMENT, TYPE C 7,036.800 m2
14 211-07454 STRUCTURE BACKFILL 332.600 m3
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 893.500 Mg
16 303-07449 COMPACTED AGGREGATE, NO. 73 86.600 Mg
17 304-07489 HMA PATCHING, TYPE A 126.900 Mg
18 306-08043 MILLING, TRANSITION 908.300 m2
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07333 QC/QA-HMA, 2. 76, SURFACE, 9.5 mm 1,922.500 Mg
21 401-07384 QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm 2,665.500 Mg
22 401-07417 QC/QA-HMA, 2, 76, BASE, 25.0 mm 3,588.800 Mg
23 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 1,548.200 Mg
24 402-07441 HVA BASE, TYPE B 195.200 Mg
25 405-05517 ASPHALT FOR PRIME COAT 00.300 Mg
26 406-05520 ASPHALT FOR TACK COAT 15.100 Mg
27 604-06070 SIDEWALK, CONCRETE 2,389.100 m2
28 604-07896 CURB RAMP, CONCRETE, B 30.000 m2
29 604-07900 CURB RAMP, CONCRETE, F 42.000 m2
30 604-07901 CURB RAMP. CONCRETE, G 263.000 m2
31 604-07902 CURB RAMP, CONCRETE, H 7.000 m2
32 605-06120 CURB, CONCRETE 519.100 m

33 605-06140 CURB AND GUTTER, CONCRETE 1,342.200 m
34 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 196.100 m2
35 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 2,000.700 m2
36 615-06500 MONUMENT, A 10.000 EACH
37 615-06505 MONUMENT, B 1.000 EACH
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06545 FERTILIZER 00.170 Mg
40 621-06554 SEED MIXTURE, U 30.500 kg
41 621-06565 MULCHING MATERIAL 00.830 Mg
42 621-06575 SODDING, NURSERY 1,469.400 m2
43 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 897.400 m
44 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 239.600 m
45 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 28.100 m
46 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 70.600 m
47 718-52610 AGGREGATE FOR UNDERDRAINS 119.800 m3
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48 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,427.400 m2
49 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
50 720-44296 CAP INLET 16.000 EACH
51 720-45045 INLET, J10 9.000 EACH
52 720-45055 INLET, M10 6.000 EACH
53 720-45250 CATCH BASIN, K10 6.000 EACH
54 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
55 720-45410 MANHOLE, C4 10.000 EACH
56 720-96127 CATCH BASIN, K13 1.000 EACH
57 720-96851 INLET, J13 1.000 EACH
58 720-98174 INLET, B15 2.000 EACH
59 720-99416 CATCH BASIN, B15 1.000 EACH
60 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 38.000 EACH
61 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 13.000 EACH
62 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 7,224.000 m
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,546.000 m
64 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 22.000 EACH
65 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 13.000 EACH
66 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 107.500 m
67 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 100.300 m
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
70 801-06710 FLASHING ARROW SIGN 360.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, I111-A 28.800 m
73 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 18.900 m
74 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 13.697 m2
75 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.314 m2
76 805-01842 HANDHOLE, SIGNAL 8.000 EACH
77 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
78 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 16.000 EACH
79 805-02328 SIGNAL CABLE, 1C 14GA. 2,923.200 m
80 805-02373 INTERCONNECT CABLE, FIBER OPTIC 738.100 m
81 805-03709 SIGNAL SUPPORT FOUNDATION, MODIFIED 8.000 EACH
82 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 524.100 m
83 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
84 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
85 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 12.000 EACH
86 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 5.000 EACH
87 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
88 805-78420 DISCONNECT HANGER 8.000 EACH
89 805-78465 SIGNAL CABLE, 2C 8GA. 27.200 m
90 805-78485 SIGNAL CABLE, 5C 14GA. 1,016.700 m
91 805-78490 SIGNAL CABLE, 7C 14GA. 1,119.300 m
92 805-78500 SIGNAL CABLE, 11C 14GA. 185.600 m
93 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 719.700 m

94 805-78784 LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL 16.000 EACH
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95 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
96 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 730.800 m
97 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
98 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
99 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 16.000 EACH
100 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 463.000 m
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 319.600 m
102 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 28.300 m
103 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 151.400 m
104 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,649.400 m
105 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 66.800 m
106 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 100.300 m
107 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 457.900 m
108 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 22.000 EACH
109 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 13.000 EACH
110 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 231.000 EACH

111 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 477.400 m
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SECTION NO. 0001 SIGN INSTALLATION, NEW

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 83,853.000 m3
9 203-02070 BORROW 30,791.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 192.000 Mg
11 205-06937 TEMPORARY SILT FENCE 796.000 m
12 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 500.000 m3
13 207-07498 SUBGRADE TREATMENT, TYPE A 22,900.000 m2
14 207-07503 SUBGRADE TREATMENT, TYPE E 1,095.000 m2
15 211-07454 STRUCTURE BACKFILL 15,081.000 m3
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 31.000 Mg
17 302-06464 SUBBASE FOR PCCP 13,060.000 m3
18 304-07493 WIDENING WITH HMA, TYPE B 1,186.000 Mg
19 306-08036 MILLING, ASPHALT, 50 mm 4,990.000 m2
20 402-07432 HMA SURFACE, TYPE A 6.000 Mg
21 402-07433 HMA SURFACE, TYPE B 1,365.000 Mg
22 402-07435 HMA INTERMEDIATE, TYPE A 10.000 Mg
23 402-07438 HMA INTERMEDIATE, TYPE B 2,474.000 Mg
24 402-07441 HVA BASE, TYPE B 5,281.000 Mg
25 405-05517 ASPHALT FOR PRIME COAT 00.100 Mg
26 406-05520 ASPHALT FOR TACK COAT 7.400 Mg
27 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
28 502-06329 PCCP, 300 mm 49,660.000 m2
29 503-05240 D-1 CONTRACTION JOINT 9,970.000 m
30 603-06040 FENCE, FARM FIELD, 1190 mm 2,035.000 m
31 603-06045 FENCE, CHAIN LINK, 1220 mm 2,110.000 m
32 604-07483 HMA FOR SIDEWALK 163.000 Mg
33 604-07897 CURB RAMP, CONCRETE, C 25.000 m2
34 604-91531 SIDEWALK, CONCRETE, 100 mm 9,250.000 m2
35 605-06095 CURB, INTEGRAL, B, CONCRETE 7,094.000 m
36 605-06120 CURB, CONCRETE 363.000 m
37 605-06121 CURB, CONCRETE, B 626.000 m
38 605-06140 CURB AND GUTTER, CONCRETE 94 .000 m
39 605-06215 CENTER CURB, D, CONCRETE 390.000 m
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 304.000 m2
41 611-95023 MAILBOX ASSEMBLY, RESET 2.000 EACH
42 615-06490 RIGHT OF WAY MARKER 31.000 EACH
43 615-06505 MONUMENT, B 5.000 EACH
44 615-06510 MONUMENT, C 8.000 EACH
45 615-06515 MONUMENT, D 2.000 EACH
46 615-06527 MONUMENT, SECTION CORNER 2.000 EACH

47 616-02320 GEOTEXTILES 3,810.000 m2
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48 616-05689 RIPRAP, CLASS 2 58.000 Mg
49 616-06405 RIPRAP, REVETMENT 8,470.000 Mg
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
51 621-02356 SEEDING, WETLAND 84.000 kg
52 621-06545 FERTILIZER 10.100 Mg
53 621-06554 SEED MIXTURE, U 1,860.000 kg
54 621-06565 MULCHING MATERIAL 50.600 Mg
55 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1800 5.000 EACH
56 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 225.000 EACH
57 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER 1,070.000 EACH
58 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 21.000 EACH
59 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 20.000 EACH
60 622-91786 SEEDLING 425.000 EACH
61 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 76.500 m
62 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 1.000 EACH
63 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 1.000 EACH
64 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 56.800 m
65 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 484 .800 m
66 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,578.000 m
67 715-05052 PIPE, TYPE 4, CIRCULAR, 300 mm 12.000 m
68 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 1.500 m
69 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,045.600 m
70 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 689.300 m
71 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 465.800 m
72 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 399.600 m
73 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 215.500 m
74 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 41.900 m
75 715-05842 CONCRETE ANCHOR, 1050 mm 1.000 EACH
76 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
77 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
78 715-91361 PIPE, PVC, 150 mm 44.000 m
79 715-97691 GRATED BOX END SECTION, I, 3:1, 900 mm 1.000 EACH
80 715-97755 GRATED BOX END SECTION, I, 3:1, 300 mm 1.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,420.000 m
82 718-52610 AGGREGATE FOR UNDERDRAINS 773.000 m3
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,321.000 m2
84 720-03194 MANHOLE 4.000 EACH
85 720-45250 CATCH BASIN, K10 47.000 EACH
86 720-45251 CATCH BASIN, K10, MODIFIED 143.000 EACH
87 720-45410 MANHOLE, C4 24.000 EACH
88 720-93411 INLET, C15, MODIFIED 8.000 EACH
89 720-93501 MANHOLE, L4 2.000 EACH
90 720-94208 MANHOLE, C10 1.000 EACH
91 720-94612 MANHOLE, K4 6.000 EACH
92 720-95422 MANHOLE, J4 24.000 EACH
93 720-98959 MANHOLE, A 1.000 EACH
94 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 20
CALL ORDER : 200 CONTRACT ID : R -26937-A
LETTING DATE : 03723704 10:00 AM
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95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
96 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,200.000 m
97 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 556.000 m
98 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 12.000 m
99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
102 801-06710 FLASHING ARROW SIGN 60.000 DAY
103 801-06735 TUBULAR MARKER, PERMANENT 52.000 EACH
104 801-06775 MAINTAINING TRAFFIC LUMP LUMP
105 801-07118 BARRICADE, 111-A 39.000 m
106 801-07119 BARRICADE, 111-B 13.000 m
107 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 81.100 m
108 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 10.000 EACH
109 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 21.000 EACH
110 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 20.620 m2
111 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 4.740 m2
112 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 5.430 m2
113 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
114 805-01842 HANDHOLE, SIGNAL 55.000 EACH
115 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
116 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 16.000 EACH
117 805-02373 INTERCONNECT CABLE, FIBER OPTIC 2,075.000 m
118 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 3,021.000 m
119 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
120 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 21.000 EACH
122 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
123 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
124 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
125 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
126 805-78420 DISCONNECT HANGER 6.000 EACH
127 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 m
128 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,584.000 m
129 805-78485 SIGNAL CABLE, 5C 14GA. 2,055.000 m
130 805-78490 SIGNAL CABLE, 7C 14GA. 862.000 m
131 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,904.000 m
132 805-78746 PREFORMED LOOP DETECTORS 12.000 m
133 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
134 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 480.000 m
135 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
136 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
137 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 36.000 EACH
138 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 964.000 m
139 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 6.000 EACH
140 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 4,121.000 m

141 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 3,854.000 m
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142 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 732.000 m
143 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 28.000 m
144 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 756.000 m
145 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 166.000 m
146 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 542.000 m
147 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 2.000 EACH
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 460.000 m
149 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 106.000 m
150 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH
151 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
152 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 168.000 EACH
153 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 314.000 m

154 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 122.000 m
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SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-01901 TEMPORARY CROSSOVER, REMOVE 2.000 EACH
6 202-02240 PAVEMENT REMOVAL 7,363.000 SYS
7 202-02241 GUARDRAIL, REMOVE 11,346.000 LFT
8 202-02272 PAVED SIDE DITCH, REMOVE 6,076.000 LFT
9 202-60815 CENTER CURB, REMOVE 80.000 LFT
10 202-91385 INLET, REMOVE 1.000 EACH
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
12 202-99187 FENCE, FARM FIELD, REMOVE 500.000 LFT
13 203-02000 EXCAVATION, COMMON 10,024 .000 CYS
14 203-02020 EXCAVATION, UNCLASSIFIED 20.000 CYS
15 203-02070 BORROW 4,436.000 CYS
16 203-91878 LINEAR DITCH GRADING 1,000.000 LFT
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 80.000 TON
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 100.000 LFT
19 205-06933 TEMPORARY DITCH INLET PROTECTION 20.000 EACH
20 205-06937 TEMPORARY SILT FENCE 18,795.000 LFT
21 207-07498 SUBGRADE TREATMENT, TYPE A 19,997.000 SYS
22 211-07454 STRUCTURE BACKFILL 321.000 CYS
23 213-08058 FLOWABLE BACKFILL 6.000 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 21,066.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 2,814.000 TON
26 304-07491 HMA PATCHING, TYPE C 100.000 TON
27 304-07492 WIDENING WITH HMA, TYPE A 742.000 TON
28 305-97019 RUBBLIZED PCCP 87,451.000 SYS
29 306-08033 MILLING, ASPHALT, 1 IN. 72,139.000 SYS
30 306-08039 MILLING, ASPHALT REMOVAL 3,301.000 SYS
31 306-08041 MILLING, CONCRETE PAVEMENT 2,239.000 SYS
32 306-08043 MILLING, TRANSITION 1,600.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 6,352.000 TON
35 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 12,465.000 TON
36 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 11,542.000 TON
37 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 22,538.000 TON
38 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 35,254.000 TON
39 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 19,651.000 TON
40 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm 13,078.000 TON
41 402-07453 HMA FOR TEMPORARY PAVEMENT 10,827.000 TON
42 405-05517 ASPHALT FOR PRIME COAT 170.000 TON
43 406-05520 ASPHALT FOR TACK COAT 156.000 TON
44 601-01128 GUARDRAIL TRANSITION TYPE WGB 6.000 EACH
45 601-01128 GUARDRAIL TRANSITION TYPE WGB 2.000 EACH
46 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
47 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
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48 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 100.000 LFT
49 601-02436 GUARDRAIL END TREATMENT, MS, TEMPORARY BRIDGE APPROACHES 2.000 EACH
50 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
51 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 15.000 EACH
52 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
53 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
54 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
55 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 14.000 EACH
56 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
57 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 1.000 EACH
58 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 16,610.000 LFT
59 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 780.000 LFT
60 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 360.000 LFT
61 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 100.000 LFT
62 603-06040 FENCE, FARM FIELD, 47 IN. 500.000 LFT
63 603-93088 FENCE, FARM FIELD, REPAIR 100.000 LFT
64 606-07484 MILLED HMA SHOULDER CORRUGATIONS 96,032.000 LFT
65 607-95754 PAVED SIDE DITCH, BREAK 200.000 LFT
66 610-07486 HMA FOR APPROACHES, TYPE A 2,843.000 TON
67 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
68 611-95023 MAILBOX ASSEMBLY, RESET 6.000 EACH
69 615-06510 MONUMENT, C 5.000 EACH
70 616-02320 GEOTEXTILES 20,406.000 SYS
71 616-05688 RIPRAP, CLASS 1 1,469.000 TON
72 616-06405 RIPRAP, REVETMENT 10,940.000 TON
73 616-06451 RIPRAP, UNIFORM 1,185.000 TON
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
75 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 85,000.000 SYS
76 621-02770 EROSION CONTROL BLANKET 200.000 SYS
77 621-06559 MULCHED SEEDING, R 85,000.000 SYS
78 621-06574 SODDING 712.000 SYS
79 715-01354 CLEAN EXISTING PIPE 1,113.000 LFT
80 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 2.000 EACH
81 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 5.000 EACH
82 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN. 1.000 EACH
83 715-04618 SAFETY METAL END SECTION, 6:1, 30 IN. 1.000 EACH
84 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 50.000 LFT
85 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,357.000 LFT
86 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 6,937.000 LFT
87 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 103.000 LFT
88 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 1,010.000 LFT
89 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 279.000 LFT
90 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 100.000 LFT
91 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 159.000 LFT
92 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 30.000 LFT
93 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 5.000 LFT
94 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 84,967.000 LFT
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95 715-05242 PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT. 5.000 LFT
96 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SQ. FT. 4.000 LFT
97 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
98 715-06501 CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. 1.000 EACH
99 715-07090 CONCRETE ANCHOR, MIN. AREA 11.6 SFT. 1.000 EACH
100 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
101 715-46005 PIPE END SECTION, 15 IN. 13.000 EACH
102 715-46010 PIPE END SECTION, 18 IN. 5.000 EACH
103 715-46020 PIPE END SECTION, 24 IN. 5.000 EACH
104 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
105 715-95325 INVERT, CONCRETE PAVED 160.000 LFT
106 718-06526 HMA FOR UNDERDRAINS 2,791.000 TON
107 718-06529 OUTLET PROTECTOR, 2 182.000 EACH
108 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LFT
109 718-06809 UNDERDRAIN REPAIR 2.000 EACH
110 718-52610 AGGREGATE FOR UNDERDRAINS 2,889.000 CYS
111 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,428.000 SYS
112 720-91246 INLET, N12A 4.000 EACH
113 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 245.000 LFT
114 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 1,081.000 LFT
115 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 345.000 LFT
116 725-06867 PIPE LINER, THERMOPLASTIC, 18 IN. 237.000 LFT
117 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 591.000 LFT
118 725-06873 PIPE LINER, THERMOPLASTIC, 54 IN. 211.000 LFT
119 801-03290 CONSTRUCTION SIGN, C 19.000 EACH
120 801-04308 ROAD CLOSURE SIGN ASSEMBLY 23.000 EACH
121 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 82,200.000 LFT
122 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 82,200.000 LFT
123 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 156.000 LFT
124 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
125 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
126 801-06710 FLASHING ARROW SIGN 400.000 DAY
127 801-06775 MAINTAINING TRAFFIC LUMP LUMP
128 801-07119 BARRICADE, 111-B 1,104.000 LFT
129 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LFT
130 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
131 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 533.000 LFT
132 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 70.600 SFT
133 804-04435 DELINEATOR POST, REMOVE 142.000 EACH
134 804-06771 DELINEATOR POST, FLEXIBLE 192.000 EACH
135 808-06368 TRANSVERSE MARKING, REMOVE 156.000 LFT
136 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 12,760.000 LFT
137 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 53,170.000 LFT
138 808-06716 LINE, REMOVE 5,500.000 LFT
139 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 46,620.000 LFT
140 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 182.000 LFT

141 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 741.000 EACH



SCHEDULE OF PAY ITEMS PAGE 25
CALL ORDER : 216 CONTRACT ID : R -27074-B
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN TRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 202-02255 TREE, 18 IN., REMOVE 5.000 EACH
6 202-02260 TREE, 30 IN., REMOVE 13.000 EACH
7 202-91840 FENCE, CHAIN LINK, REMOVE 2,500.000 LFT
8 203-02000 EXCAVATION, COMMON 16,500.000 CYS
9 203-51223 EXCAVATION, WATERWAY 60.000 CYS
10 205-06937 TEMPORARY SILT FENCE 6,125.000 LFT
11 210-07843 UTILITY POLE 5.000 EACH
12 210-07843 UTILITY POLE 7.000 EACH
13 210-07844 ARCHITECTURAL 855.000 SFT
14 210-07845 TRANSVERSE MARKINGS 44 .000 EACH
15 210-07888 WINGWALLS LUMP LUMP
16 210-08110 WALL 1,657.000 SYS
17 211-07454 STRUCTURE BACKFILL 1,000.000 CYS
18 213-04324 FLOWABLE FILL 4.000 CYS
19 303-04853 COMPACTED AGGREGATE 81.000 TON
20 303-52308 COMPACTED AGGREGATE, 0O, 53 6,125.000 TON
21 402-07432 HMA SURFACE, TYPE A 4,622.000 TON
22 402-07435 HMA INTERMEDIATE, TYPE A 139.000 TON
23 405-05517 ASPHALT FOR PRIME COAT 62.000 TON
24 406-05520 ASPHALT FOR TACK COAT 00.180 TON
25 603-03004 POST, END, CHAIN LINK 25.000 EACH
26 603-06730 FENCE GATE, CHAIN LINK, 72 IN. X 6 FT. 6.000 EACH
27 603-92636 FENCE, CHAIN LINK, 72 IN. 3,677.000 LFT
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 820.000 SYS
29 605-06120 CURB, CONCRETE 1,300.000 LFT
30 605-94285 CURB, CONCRETE RECONSTRUCTED 3.000 LFT
31 615-03866 MILE MARKER 28.000 EACH
32 616-02320 GEOTEXTILES 513.000 SYS
33 616-05688 RIPRAP, CLASS 1 698.400 TON
34 616-06405 RIPRAP, REVETMENT 420.000 TON
35 616-51367 SLOPEWALL, CONCRETE, 4 IN. 130.000 SYS
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-02770 EROSION CONTROL BLANKET 1,600.000 SYS
38 621-06560 MULCHED SEEDING, U 19,912.000 SYS
39 703-51030 REINFORCING STEEL 41,167.000 LBS
40 706-04683 RAILING 2,284.000 LFT
41 708-01112 GROUT, NON-SHRINK 15.000 CYS
42 714-04802 CONCRETE MODULAR BLOCK WALL 716.500 SYS
43 714-44240 CONCRETE, A, STRUCTURES 380.000 CYS
44 715-04612 PIPE 150.000 LFT
45 715-04629 PIPE 2.000 EACH
46 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 2,300.000 LFT

47 715-41090 PIPE, REINFORCED CONCRETE, 111, 42 IN. 5.000 LFT



SCHEDULE OF PAY ITEMS PAGE 26
CALL ORDER : 216 CONTRACT ID : R -27074-B
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN TRAIL

48 723-08089 STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 72 IN. 26.000 LFT
49 732-06668 RAIL 30.000 LFT
50 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
51 802-04314 SIGN 91.000 EACH
52 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 209.000 LFT
53 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 456.000 SFT

54 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 1,392.000 LFT



SCHEDULE OF PAY ITEMS PAGE 27
CALL ORDER 220 CONTRACT ID : R -27084-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 24.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-01901 TEMPORARY CROSSOVER, REMOVE 1.000 EACH
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

14 203-02000 EXCAVATION, COMMON 500.000 m3

15 203-02055 EMBANKMENT 308, 650.000 m3

16 205-03371 SEDIMENT REMOVE 100.000 m3

17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 410.900 Mg

18 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH

19 205-06936 TEMPORARY SEDIMENT TRAP 57.100 Mg

20 207-07498 SUBGRADE TREATMENT, TYPE A 23,712.000 m2

21 207-07502 SUBGRADE TREATMENT, TYPE D 5,173.600 m2

22 207-07503 SUBGRADE TREATMENT, TYPE E 7.,414.700 m2

23 211-07454 STRUCTURE BACKFILL 3,317.200 m3

24 303-01180 COMPACTED AGGREGATE, NO. 53 29,322.000 Mg

25 306-08043 MILLING, TRANSITION 100.800 m2

26 401-06264 PROFILOGRAPH, HMA LUMP LUMP

27 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,657.000 Mg

28 401-07333 QC/QA-HMA, 2. 76, SURFACE, 9.5 mm 748.000 Mg

29 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,123.000 Mg

30 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,510.000 Mg

31 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 1,194.000 Mg

32 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 5,253.000 Mg

33 401-07406 QC/QA-HMA, 1, 64, BASE, 25 mm 6,569.000 Mg

34 401-07409 QC/QA-HVMA, 4, 64, BASE, 25.0 mm 17,411.000 Mg

35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,719.000 Mg

36 401-07428 QC/QA-HMA, 3, 70, BASE, 19.0 mm 8,177.000 Mg

37 404-05511 SEAL COAT, 2 3,694.000 m2

38 405-05517 ASPHALT FOR PRIME COAT 45.000 Mg

39 406-05520 ASPHALT FOR TACK COAT 68.000 Mg

40 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING 171.450 m

41 601-05999 CURVED TERMINAL END 6.000 EACH

42  603-06040 FENCE, FARM FIELD, 1190 mm 4,487.000 m

43 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,787.500 m

44 610-05527 HMA FOR APPROACHES 2,477.000 Mg

45 610-07486 HMA FOR APPROACHES, TYPE A 239.000 Mg

46 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH

47 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 28
CALL ORDER 220 CONTRACT ID : R -27084-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

48 615-06490 RIGHT OF WAY MARKER 92.000 EACH
49 615-06505 MONUMENT, B 31.000 EACH
50 615-06510 MONUMENT, C 16.000 EACH
51 616-02320 GEOTEXTILES 11,388.100 m2
52 616-05688 RIPRAP, CLASS 1 105.100 Mg
53 616-05689 RIPRAP, CLASS 2 92.100 Mg
54 616-06405 RIPRAP, REVETMENT 5,346.100 Mg
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
56 621-06545 FERTILIZER 19.400 Mg
57 621-06548 SEED MIXTURE, CV 126.500 kg
58 621-06553 SEED MIXTURE, R 3,287.000 kg
59 621-06557 SEED MIXTURE, T 1,557.000 kg
60 621-06565 MULCHING MATERIAL 155.700 Mg
61 621-06567 WATER 343.000 kL
62 621-06574 SODDING 17,921.300 m2
63 621-06575 SODDING, NURSERY 921.000 m2
64 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 270.000 m
65 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 10,704.000 m
66 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 802.000 m
67 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 122.500 m
68 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 107.500 m
69 715-05136 PIPE, TYPE 1, CIRCULAR, 1800 mm 55.000 m
70 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 345.000 m
71 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 65.500 m
72 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 76.000 m
73 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 33.500 m
74 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 10.000 m
75 715-05248 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55 m2 24.500 m
76 715-05257 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.30 m2 85.500 m
77 715-06004 CONCRETE ANCHOR, 1200 mm 4.000 EACH
78 715-06357 CONCRETE ANCHOR, 1800 mm 2.000 EACH
79 715-07303 CONCRETE ANCHOR, MIN. AREA 1.55 m2 2.000 EACH
80 715-07882 CONCRETE ANCHOR, MIN. AREA 2.3 m2 2.000 EACH
81 715-46000 PIPE END SECTION, 300 mm 11.000 EACH
82 715-46005 PIPE END SECTION, 375 mm 24.000 EACH
83 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
84 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
85 715-46040 PIPE END SECTION, 900 mm 8.000 EACH
86 718-06528 OUTLET PROTECTOR, 1 73.000 EACH
87 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,092.000 m
88 718-52610 AGGREGATE FOR UNDERDRAINS 2,055.000 m3
89 718-99153 GEOTEXTILES FOR UNDERDRAIN 19,803.000 m2
90 720-45070 INLET, P12A 13.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
92 801-06199 ROAD CLOSURE SIGN ASSEMBLY, PERMANENT 2.000 EACH
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH

94 801-06640 CONSTRUCTION SIGN, A 37.000 EACH



SCHEDULE OF PAY ITEMS PAGE 29
CALL ORDER 220 CONTRACT ID : R -27084-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

95 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, 111-A 34.000 m
98 801-07119 BARRICADE, 111-B 10.000 m
99 801-07120 BARRICADE, 111, PERMANENT 12.000 m
100 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 79.400 m
101 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 17.700 m2
102 802-99058 SHEET SIGN, INSTALL 20.000 EACH
103 804-06771 DELINEATOR POST, FLEXIBLE 67.000 EACH
104 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 1,040.000 m
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 9,424 .000 m
106 808-06716 LINE, REMOVE 1,870.000 m
107 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,336.000 m
108 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 47.000 m
109 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
110 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH

111 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 172.000 EACH



SCHEDULE OF PAY ITEMS PAGE 30
CALL ORDER 230 CONTRACT ID : R -27116-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 203-02000 EXCAVATION, COMMON 24,456.000 CYS
5 205-06937 TEMPORARY SILT FENCE 1,530.000 LFT
6 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
7 621-04258 SEED MIXTURE 1,261.600 LBS
8 621-04258 SEED MIXTURE 156.720 LBS
9 621-04258 SEED MIXTURE 78.360 LBS
10 621-04258 SEED MIXTURE 964.200 LBS
11 621-06545 FERTILIZER 16.400 TON
12 621-06565 MULCHING MATERIAL 59.740 TON
13 621-07109 WATER PUMPING LUMP LUMP
14 622-52436 SIGN, DO NOT MOW OR SPRAY 23.000 EACH
15 622-91786 SEEDLING 38,365.000 EACH

16 802-96248 POST, WOOD, 4 IN. X 4 IN. 360.000 LFT



SCHEDULE OF PAY ITEMS PAGE 31
CALL ORDER : 240 CONTRACT ID : R -27135-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 7,491.000 m2

6 202-02241 GUARDRAIL, REMOVE 215.000 m

7 202-02273 CENTER CURB, CONCRETE, REMOVE 369.000 m2

8 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 25.000 m

9 202-02279 CURB AND GUTTER, REMOVE 740.000 m

10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 2,192.000 m2
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
15 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 3.000 EACH
16 202-91385 INLET, REMOVE 22.000 EACH
17 202-91840 FENCE, CHAIN LINK, REMOVE 143.000 m

18 202-93047 MANHOLE, REMOVE 3.000 EACH
19 202-95579 SERVICE POINT, REMOVE 2.000 EACH
20 202-96035 CONCRETE WALL, REMOVE 90.500 m
21 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
22 203-02000 EXCAVATION, COMMON 7,425.000 m3
23 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
24 205-06937 TEMPORARY SILT FENCE 110.000 m

25 206-51225 EXCAVATION, DRY 120.000 m3
26 207-07502 SUBGRADE TREATMENT, TYPE D 14,738.000 m2
27 210-07739 TEMPORARY 20.000 EACH
28 211-02050 B BORROW 372.000 m3
29 211-06467 AGGREGATE FOR END BENT BACKFILL 130.000 m3
30 211-07454 STRUCTURE BACKFILL 1,524.000 m3
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 195.400 Mg
32 304-07489 HMA PATCHING, TYPE A 96.000 Mg
33 304-07492 WIDENING WITH HMA, TYPE A 288.000 Mg
34 306-08037 MILLING, ASPHALT, 75 mm 783.200 m2
35 306-08038 MILLING, ASPHALT, 100 mm 298.300 m2
36 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,189.000 Mg
37 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 1,982.000 Mg
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 9,581.000 Mg
39 402-07450 HVMA, TYPE A, WEDGE AND LEVEL 201.300 Mg
40 405-05517 ASPHALT FOR PRIME COAT 00.520 Mg
41 406-05520 ASPHALT FOR TACK COAT 14.700 Mg
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 26.670 m
45 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 123.600 m
46 603-06045 FENCE, CHAIN LINK, 1220 mm 143.000 m
47 603-97461 TEMPORARY FENCE 143.000 m



SCHEDULE OF PAY ITEMS PAGE 32
CALL ORDER : 240 CONTRACT ID : R -27135-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

48 604-05528 SIDEWALK, HMA 24.700 Mg
49 604-06069 CURB RAMP, CONCRETE 512.500 m2
50 604-06070 SIDEWALK, CONCRETE 410.400 m2
51 604-07092 BED COURSE MATERIAL 16.300 Mg
52 604-91531 SIDEWALK, CONCRETE, 100 mm 1,186.000 m2
53 605-06120 CURB, CONCRETE 183.000 m
54 605-06125 CURB, CONCRETE, MODIFIED 153.000 m
55 605-06150 CURB AND GUTTER, C, CONCRETE 1,085.000 m
56 605-06210 CENTER CURB, C, CONCRETE 12.500 m
57 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 309.000 m2
58 610-07486 HMA FOR APPROACHES, TYPE A 1,583.000 Mg
59 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 642.000 m2
60 616-02320 GEOTEXTILES 130.000 m2
61 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
63 621-06560 MULCHED SEEDING, U 1,517.000 m2
64 621-06567 WATER 4.800 KL
65 621-06574 SODDING 817.000 m2
66 621-06575 SODDING, NURSERY 263.000 m2
67 701-08122 PILE, CONCRETE, STEEL SHELL ENCASED, 9.53 mm, 356 mm 82.000 m
68 702-51005 CONCRETE, A, SUBSTRUCTURE 113.600 m3
69 702-51015 CONCRETE, B, FOOTINGS 37.400 m3
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 390.000 EACH
71 702-90915 CONCRETE, A 11.000 m3
72 703-51030 REINFORCING STEEL 12,557.000 kg
73 703-51032 REINFORCING STEEL, EPOXY COATED 66,285.000 kg
74 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 790.000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 440.200 m3
76 706-06342 RAILING, PS-1 324.100 m
77 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 1.000 EACH
78 706-51020 CONCRETE, C, RAILING 50.500 m3
79 708-51813 PNEUMATICALLY PLACED MORTAR 10.000 m2
80 709-51821 SURFACE SEAL LUMP LUMP
81 710-51864 FIELD DRILLED HOLE 96.000 EACH
82 711-04121 ANCHOR BOLT, AB1 4.000 EACH
83 711-51038 STRUCTURAL STEEL LUMP LUMP
84 711-51090 PLATES, BRONZE 40.000 kg
85 711-96800 STUD SHEAR CONNECTOR 3,160.000 EACH
86 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 483.200 m
87 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 125.600 m
88 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 167.200 m
89 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 43.400 m
90 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 111.600 m
91 715-05407 PIPE, END BENT DRAIN, 150 mm 60.000 m
92 716-07634 PIPE INSTALLATION, TRENCHLESS, 750 mm 12.000 m
93 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH

94 720-45270 PIPE CATCH BASIN, 450 mm 2.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -27135-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

95 720-45410 MANHOLE, C4 9.000 EACH
96 720-91973 MANHOLE, H4 3.000 EACH
97 720-98174 INLET, B15 2.000 EACH
98 720-99416 CATCH BASIN, B15 16.000 EACH
99 720-99417 CATCH BASIN, C15 4.000 EACH
100 731-93945 FACE PANELS, CONCRETE 1,057.000 m2

101 731-93946 WALL ERECTION 1,057.000 m2

102 731-93947 LEVELING PAD, CONCRETE 124.700 m

103 732-04596 WATER SERVICE 5.000 EACH
104 732-04596 WATER SERVICE 7.000 EACH
105 732-04596 WATER SERVICE 7.000 EACH
106 732-04596 WATER SERVICE 7.000 EACH
107 732-04596 WATER SERVICE 7.000 EACH
108 732-91742 FIRE HYDRANT 4.000 EACH
109 732-91742 FIRE HYDRANT 1.000 EACH
110 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
111 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 14.000 EACH
112 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 20.000 EACH
113 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 8.000 EACH
114 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
115 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,264.000 m

116 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 6,153.000 m

117 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 139.000 m

118 801-06606 BARRICADE, I111B 39.000 EACH
119 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
120 801-06645 CONSTRUCTION SIGN, B 84.000 EACH
121 801-06710 FLASHING ARROW SIGN 500.000 DAY
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 105.000 m

124 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 22.000 m2

125 802-97812 STREET NAME IDENTIFICATION SIGN 10.000 EACH
126 802-97812 STREET NAME IDENTIFICATION SIGN 12.000 EACH
127 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
128 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 8.000 EACH
129 805-01842 HANDHOLE, SIGNAL 27.000 EACH
130 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,107.000 m

131 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
132 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 3.000 EACH
133 805-02073 SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM 3.000 EACH
134 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 1.000 EACH
135 805-02373 INTERCONNECT CABLE, FIBER OPTIC 408.000 m

136 805-02445 CONTROLLER CABINET, P1 3.000 EACH
137 805-02658 CABLE, COAXIAL 540.000 m

138 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 1.000 EACH
139 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 1.000 EACH
140 805-03983 PHASE SELECTORS 1.000 EACH
141 805-04133 SIGNAL PEDESTAL, 3.6 m 2.000 EACH
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142 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 3.000 EACH
143 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 230.000 m
144 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 3.000 EACH
145 805-08129 SIGNAL CABLE 83.000 m
146 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 5.000 EACH
147 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 2.000 EACH
148 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 17.000 EACH
149 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
150 805-78355 PEDESTRIAN SIGNAL HEAD, 305 mm 22.000 EACH
151 805-78370 PEDESTRIAN PUSH BUTTON 22.000 EACH
152 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
153 805-78420 DISCONNECT HANGER 4.000 EACH
154 805-78467 SIGNAL CABLE, 3C 8GA. 71.000 m
155 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 220.000 m
156 805-78480 SIGNAL CABLE, 3C 14GA. 1,431.000 m
157 805-78485 SIGNAL CABLE, 5C 14GA. 1,267.000 m
158 805-78490 SIGNAL CABLE, 7C 14CGA. 150.000 m
159 805-78500 SIGNAL CABLE, 11C 14GA. 415.000 m
160 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,310.000 m
161 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
162 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 227.000 m
163 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
164 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
165 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
166 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 15.000 EACH
167 805-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
168 805-86930 INSULATING LINK, NOT WATERPROOFED 22.000 EACH
169 805-86935 INSULATING LINK, WATERPROOFED 36.000 EACH
170 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 431.000 m
171 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 11.000 EACH
172 807-02191 HANDHOLE, LIGHTING 9.000 EACH
173 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 5.000 EACH
174 807-02780 LUMINAIRE MAST ARM, 2.4 m 6.000 EACH
175 807-02785 LUMINAIRE MAST ARM, 7.6 m 10.000 EACH
176 807-04781 LUMINAIRE MAST ARM, 9.1 m 1.000 EACH
177 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 431.000 m
178 807-84480 LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST ARM, TRANSFORMER BASE 5.000 EACH
179 807-86810 SERVICE POINT, 11 1.000 EACH
180 807-86910 CONNECTOR KIT, UNFUSED 11.000 EACH
181 807-86915 CONNECTOR KIT, FUSED 11.000 EACH
182 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 327.000 m
183 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 223.000 m
184 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 43.000 m
185 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 62.200 m
186 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 336.900 m
187 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 36.000 m
188 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 18.000 m
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189 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,106.000 m
190 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 97.000 m
191 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 160.000 m
192 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 485.000 m
193 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH
194 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
195 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
196 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH

197 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 386.000 m
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SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06904 PHONE(SUPERVISOR) 1.000 EACH
3 105-06905 PHONE (INSPECTOR) 5.000 EACH
4 105-06906 CELLULAR SERVICE(SUPERVISOR) 18.000 MOS
5 105-07039 FIELD OFFICE, B 18.000 MOS
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 44,679.800 m2
10 202-02241 GUARDRAIL, REMOVE 49.500 m

11 202-02273 CENTER CURB, CONCRETE, REMOVE 74.500 m2
12 202-02278 CURB, CONCRETE, REMOVE 569.800 m

13 202-02279 CURB AND GUTTER, REMOVE 591.600 m

14 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 17,405.000 m3
16 203-02070 BORROW 10,482.000 m3
17 205-06933 TEMPORARY DITCH INLET PROTECTION 23.000 EACH
18 205-06937 TEMPORARY SILT FENCE 2,191.600 m

19 207-07498 SUBGRADE TREATMENT, TYPE A 53,378.700 m2
20 211-07454 STRUCTURE BACKFILL 8,664.000 m3
21 303-01180 COMPACTED AGGREGATE, NO. 53 5,256.500 Mg
22 304-07491 HMA PATCHING, TYPE C 48.600 Mg
23 306-08043 MILLING, TRANSITION 2,325.900 m2
24 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 5,196.900 Mg
25 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 10,419.500 Mg
26 401-07419 QC/QA-HMA, 4, 76, BASE, 25.0 mm 28,548.100 Mg
27 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 15,540.200 Mg
28 405-05517 ASPHALT FOR PRIME COAT 19.000 Mg
29 406-05520 ASPHALT FOR TACK COAT 60.200 Mg
30 601-95344 HANDRAIL, PEDESTRIAN 56.700 m
31 604-06069 CURB RAMP, CONCRETE 516.400 m2
32 604-91531 SIDEWALK, CONCRETE, 100 mm 5,481.100 m2
33 605-06120 CURB, CONCRETE 491.800 m
34 605-06140 CURB AND GUTTER, CONCRETE 3,696.700 m
35 605-06215 CENTER CURB, D, CONCRETE 910.100 m

36 605-94811 CURB TURNOUT 2.000 EACH
37 610-07488 HMA FOR APPROACHES, TYPE C 3,030.500 Mg
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 4,277.000 m2
39 615-06490 RIGHT OF WAY MARKER 107.000 EACH
40 615-06505 MONUMENT, B 24.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 621-06567 WATER 488.500 KL
43 621-06575 SODDING, NURSERY 27,138.700 m2
44 702-51015 CONCRETE, B, FOOTINGS 40.000 m3
45 703-06029 REINFORCING BARS, EPOXY COATED 4,358.000 kg
46 714-04802 CONCRETE MODULAR BLOCK WALL 35.800 m2

47 714-04854 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm X 900 mm 391.500 m
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48 714-26722 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 2400 mm 13.000 m
49 714-44240 CONCRETE, A, STRUCTURES 44 .200 m3
50 715-04612 PIPE 92.300 m
51 715-04612 PIPE 520.000 m
52 715-04612 PIPE 147.400 m
53 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,868.000 m
54 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 208.500 m
55 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 504.500 m
56 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 208.900 m
57 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 95.300 m
58 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 264.500 m
59 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 342.000 m
60 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 29.800 m
61 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10 m2 25.800 m
62 715-05914 PIPE, PVC, 450 mm 280.900 m
63 715-06533 PIPE, PVC, 600 mm 1,053.300 m
64 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
65 715-96960 PIPE, PVC, 375 mm 123.200 m
66 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
67 718-52610 AGGREGATE FOR UNDERDRAINS 1,066.900 m3
68 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,594 .300 m2
69 720-03194 MANHOLE 1.000 EACH
70 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
71 720-45030 INLET, E7 4.000 EACH
72 720-45045 INLET, J10 3.000 EACH
73 720-45055 INLET, M10 2.000 EACH
74 720-45075 INLET, R13 2.000 EACH
75 720-45250 CATCH BASIN, K10 1.000 EACH
76 720-45265 PIPE CATCH BASIN, 375 mm 2.000 EACH
77 720-45270 PIPE CATCH BASIN, 450 mm 17.000 EACH
78 720-45410 MANHOLE, C4 36.000 EACH
79 720-45415 MANHOLE, D4 6.000 EACH
80 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 2.100 m
81 720-90984 MANHOLE, C2 1.000 EACH
82 720-92393 MANHOLE, 4, MODIFIED 4.000 EACH
83 720-93501 MANHOLE, L4 1.000 EACH
84 720-95422 MANHOLE, J4 7.000 EACH
85 720-98174 INLET, B15 1.000 EACH
86 720-98687 CATCH BASIN, M10 5.000 EACH
87 720-99416 CATCH BASIN, B15 65.000 EACH
88 720-99417 CATCH BASIN, C15 3.000 EACH
89 731-93946 WALL ERECTION 35.800 m2
90 731-93947 LEVELING PAD, CONCRETE 43.500 m
91 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 35.000 EACH
92 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 35.000 EACH
93 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 10,619.700 m

94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 20,646.100 m



SCHEDULE OF PAY ITEMS PAGE 38
CALL ORDER : 260 CONTRACT ID : R -27159-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

95 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 75.000 EACH
96 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 64.000 EACH
97 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
98 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
99 801-06710 FLASHING ARROW SIGN 840.000 DAY
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07119 BARRICADE, 111-B 72.000 m
102 801-94295 SIGNAL HEAD, RELOCATE 48.000 EACH
103 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 79.700 m
104 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 12.000 EACH
105 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.550 m2
106 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 44 .350 m2
107 803-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 6.000 EACH
108 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
109 805-01842 HANDHOLE, SIGNAL 39.000 EACH
110 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
111 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 20.000 EACH
112 805-02328 SIGNAL CABLE, 1C 14GA. 2,423.600 m
113 805-02373 INTERCONNECT CABLE, FIBER OPTIC 814.100 m
114 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,970.300 m
115 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 3.000 EACH
116 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 24.000 EACH
117 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
118 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
119 805-78420 DISCONNECT HANGER 12.000 EACH
120 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 m
121 805-78480 SIGNAL CABLE, 3C 14GA. 1,434.500 m
122 805-78485 SIGNAL CABLE, 5C 14GA. 2,269.800 m
123 805-78490 SIGNAL CABLE, 7C 14GA. 618.200 m
124 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,672.200 m
125 805-78746 PREFORMED LOOP DETECTORS 532.000 m
126 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
127 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 711.000 m
128 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
129 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
130 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 52.000 EACH
131 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,059.900 m
132 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,896.300 m
133 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 82.800 m
134 808-06716 LINE, REMOVE 167.000 m
135 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 779.300 m
136 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 300 mm 36.400 m
137 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 394.400 m
138 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,914.000 m
139 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 252.100 m
140 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 45.000 EACH

141 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 33.000 EACH



SCHEDULE OF PAY ITEMS PAGE 39
260 CONTRACT ID : R -27159-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

142 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 330.000 EACH
143 808-95933 CURB PAINTING, YELLOW 1,424.400 m
144 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 14.100 m
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SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 4,365.000 m2
7 202-02241 GUARDRAIL, REMOVE 74.500 m
8 202-02272 PAVED SIDE DITCH, REMOVE 155.900 m
9 202-96133 PIPE, REMOVE 57.000 m
10 203-02000 EXCAVATION, COMMON 5,823.000 m3
11 203-02010 EXCAVATION, ROCK 100.000 m3
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 109.000 Mg
13 205-06936 TEMPORARY SEDIMENT TRAP 21.900 Mg
14 205-06937 TEMPORARY SILT FENCE 526.000 m
15 207-07498 SUBGRADE TREATMENT, TYPE A 11,150.700 m2
16 211-07454 STRUCTURE BACKFILL 121.700 m3
17 213-52830 FLOWABLE MORTAR 17.800 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,376.400 Mg
19 305-07460 PCC BASE, 300 MM 217.800 m2
20 306-08033 MILLING, ASPHALT, 25 mm 4,900.000 m2
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,192.100 Mg
23 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,979.700 Mg
24 401-07418 QC/QA-HMA, 3, 76, BASE, 25.0 mm 3,752.700 Mg
25 402-05494 HMA RUMBLE STRIPS 1,289.000 m
26 405-05517 ASPHALT FOR PRIME COAT 17.600 Mg
27 406-05520 ASPHALT FOR TACK COAT 9.500 Mg
28 502-06329 PCCP, 300 mm 968.000 m2
29 503-05240 D-1 CONTRACTION JOINT 308.000 m
30 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
31 601-99106 GUARDRAIL, W BEAM, 0.952 m SPACING 165.500 m
32 610-07486 HMA FOR APPROACHES, TYPE A 93.500 Mg
33 615-06490 RIGHT OF WAY MARKER 8.000 EACH
34 616-02320 GEOTEXTILES 144 .000 m2
35 616-06405 RIPRAP, REVETMENT 116.400 Mg
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06548 SEED MIXTURE, CV 124.700 kg
38 621-06559 MULCHED SEEDING, R 9,880.000 m2
39 621-06565 MULCHING MATERIAL 9.625 Mg
40 621-06567 WATER 296.000 kL
41 621-06575 SODDING, NURSERY 489.000 m2
42 703-01540 THREADED TIE BAR ASSEMBLY 380.000 EACH
43 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2.000 EACH
44  715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 950.000 m
45 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 52.500 m
46 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 18.200 m
47 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 40.700 m
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48 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 64.700 m
49 715-46005 PIPE END SECTION, 375 mm 16.000 EACH
50 718-52610 AGGREGATE FOR UNDERDRAINS 215.000 m3
51 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,758.000 m2
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
53 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 7.515 m
54 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
56 801-06710 FLASHING ARROW SIGN 190.000 DAY
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 24.000 m
59 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 10.150 m
60 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.760 m2
61 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.620 m2
62 802-76055 SIGN POST, A 13.600 m
63 802-99058 SHEET SIGN, INSTALL 5.000 EACH
64 805-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,858.000 m
66 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 78.000 m
67 808-06716 LINE, REMOVE 1,000.000 m
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,612.000 m
69 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 12.500 m
70 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 78.700 m
71 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 11.000 m
72 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
73 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 102.000 EACH
75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 102.000 EACH

76 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 970.000 m
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SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
6 203-02000 EXCAVATION, COMMON 738.000 m3

7 205-02229 TEMPORARY EROSION AND SEDIMENT CONTROL, STRAW BALE DITCH 12.000 m

8 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
9 205-06937 TEMPORARY SILT FENCE 400.000 m

10 207-07502 SUBGRADE TREATMENT, TYPE D 1,160.000 m2
11 211-07454 STRUCTURE BACKFILL 425.000 m3
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 555.000 Mg
13 304-07490 HMA PATCHING, TYPE B 90.000 Mg
14 306-08036 MILLING, ASPHALT, 50 mm 1,100.000 m2
15 306-08043 MILLING, TRANSITION 225.000 m2
16 402-07433 HMA SURFACE, TYPE B 210.000 Mg
17 402-07438 HMA INTERMEDIATE, TYPE B 330.000 Mg
18 402-07441 HVA BASE, TYPE B 155.000 Mg
19 406-05521 ASPHALT FOR TACK COAT 3,100.000 m2
20 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
22 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
23 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 175.260 m

24 615-06490 RIGHT OF WAY MARKER 8.000 EACH
25 615-06505 MONUMENT, B 2.000 EACH
26 615-06530 POST, BENCHMARK 1.000 EACH
27 616-02320 GEOTEXTILES 320.000 m2
28 616-06405 RIPRAP, REVETMENT 235.000 Mg
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06559 MULCHED SEEDING, R 2,900.000 m2
31 621-06575 SODDING, NURSERY 140.000 m2
32 621-52448 SIGN, DO NOT SPRAY 4.000 EACH
33 622-91786 SEEDLING 117.000 EACH
34 702-51863 FIELD DRILLED HOLE IN CONCRETE 42.000 EACH
35 703-51032 REINFORCING STEEL, EPOXY COATED 1,926.000 kg
36 709-51821 SURFACE SEAL LUMP LUMP
37 714-07537 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5400 mm X 2100 mm 15.130 m
38 714-44240 CONCRETE, A, STRUCTURES 32.200 m3
39 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 2.000 EACH
40 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 12.000 m
41 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 10.000 m
42 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
43 720-45035 INLET, F7 1.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 20.000 EACH

47 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 43
CALL ORDER : 280 CONTRACT ID : R -27163-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

48 801-07119 BARRICADE, 111-B 57.600 m
49 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 5.400 m
50 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.034 m2
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 250.000 m
52 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 500.000 m
53 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 250.000 m
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER 290 CONTRACT ID : R -27180-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 621-92968 SEED MIXTURE, WILD FLOWER 180.000 LBS
3 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
4  624-92647 HERBICIDE TREATMENT 12.000 ACRE
5 801-06775 MAINTAINING TRAFFIC LUMP LUMP
6 802-04893 REFERENCE POST 48.000 EACH



SCHEDULE OF PAY ITEMS PAGE 45

CALL ORDER : 298 CONTRACT ID : R -27182-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 621-04258 SEED MIXTURE 8.200 LBS
3 621-04258 SEED MIXTURE 10.000 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
5 624-92647 HERBICIDE TREATMENT 4.700 ACRE
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
7 802-04893 REFERENCE POST 18.000 EACH



SCHEDULE OF PAY ITEMS PAGE 46

CALL ORDER : 300 CONTRACT ID : R -27183-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-04258 SEED MIXTURE 697.500 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
5 624-92647 HERBICIDE TREATMENT 46.500 ACRE
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
7 802-04893 REFERENCE POST 80.000 EACH



SCHEDULE OF PAY ITEMS PAGE 47

CALL ORDER : 310 CONTRACT ID : R -27184-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-04258 SEED MIXTURE 97.500 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
5 624-92647 HERBICIDE TREATMENT 6.500 ACRE
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
7 802-04893 REFERENCE POST 56.000 EACH



SCHEDULE OF PAY ITEMS PAGE 48
CALL ORDER : 330 CONTRACT ID : R -27209-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 86.000 m2

6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
7 203-02000 EXCAVATION, COMMON 1,250.000 m3

8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 119.000 Mg

9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 144 .000 m

10 205-06937 TEMPORARY SILT FENCE 60.000 m

11 207-07500 SUBGRADE TREATMENT, TYPE C 1,989.000 m2
12 207-07503 SUBGRADE TREATMENT, TYPE E 2,238.000 m2
13 211-07454 STRUCTURE BACKFILL 297.000 m3
14 213-08058 FLOWABLE BACKFILL 226.000 m3
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,180.000 Mg
16 306-08036 MILLING, ASPHALT, 50 mm 2,866.000 m2
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 402-07432 HMA SURFACE, TYPE A 149.000 Mg
19 402-07433 HVMA SURFACE, TYPE B 260.000 Mg
20 402-07435 HVMA INTERMEDIATE, TYPE A 248.000 Mg
21 402-07438 HMA INTERMEDIATE, TYPE B 15.000 Mg
22 402-07441 HVA BASE, TYPE B 58.000 Mg
23 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 475.000 Mg
24 402-07453 HMA FOR TEMPORARY PAVEMENT 940.000 Mg
25 405-05518 ASPHALT FOR PRIME COAT 4,004.000 m2
26 406-05521 ASPHALT FOR TACK COAT 9,773.000 m2
27 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 60.960 m

28 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
30 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 160.020 m

32 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
33 615-06490 RIGHT OF WAY MARKER 12.000 EACH
34 615-06505 MONUMENT, B 3.000 EACH
35 615-06535 BENCH MARK POST, RESET 1.000 EACH
36 616-02320 GEOTEXTILES 673.000 m2
37 616-06405 RIPRAP, REVETMENT 363.000 Mg
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
39 621-01660 MULCHED SEEDING, LEGUME, 2 1,060.000 m2
40 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 7,810.000 m2
41 621-06548 SEED MIXTURE, CV 2.000 kg
42 621-06559 MULCHED SEEDING, R 5,276.000 m2
43 621-06567 WATER 27.000 kL
44 621-06574 SODDING 1,474.000 m2
45 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
46 723-06660 WINGWALL 77.600 m2

47 723-06927 STRUCTURE, PRECAST THREE-SIDED, 17.400 m



SCHEDULE OF PAY ITEMS PAGE 49
CALL ORDER : 330 CONTRACT ID : R -27209-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
49 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,040.000 m
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 560.000 m
51 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, 111-A 21.600 m
55 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.800 m
56 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 00.510 m2
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,600.000 m
58 808-06716 LINE, REMOVE 280.000 m
59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 324.000 m
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 601.000 m
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 82.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50
CALL ORDER : 340 CONTRACT ID : R -27214-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 22.800 SYS
6 203-02000 EXCAVATION, COMMON 36,056.000 CYS
7 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 327.300 TON
8 205-06937 TEMPORARY SILT FENCE 1,284.000 LFT
9 207-07498 SUBGRADE TREATMENT, TYPE A 50,592.000 SYS
10 207-07503 SUBGRADE TREATMENT, TYPE E 296.000 SYS
11 210-08031 SEDIMENT MARKER 2.000 EACH
12 211-07454 STRUCTURE BACKFILL 1,070.000 CYS
13 214-05861 EXCAVATION FOR DETENTION POND 1,873.000 CYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,291.000 TON
15 302-06464 SUBBASE FOR PCCP 10,052.400 CYS
16 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 952.000 TON
17 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,730.400 TON
18 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,144.500 TON
19 405-05517 ASPHALT FOR PRIME COAT 17.200 TON
20 406-05520 ASPHALT FOR TACK COAT 4.300 TON
21 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
22 501-06323 QC/QA-PCCP, 12 IN. 33,645.000 SYS
23 503-05240 D-1 CONTRACTION JOINT 18,004.000 LFT
24 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 200.000 LFT
25 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 718.750 LFT
28 603-06040 FENCE, FARM FIELD, 47 IN. 8,139.000 LFT
29 605-06090 CURB, INTEGRAL, CONCRETE 3,980.000 LFT
30 605-06120 CURB, CONCRETE 970.000 LFT
31 605-06255 CENTER CURB, D, CONCRETE 347.000 SYS
32 610-07486 HMA FOR APPROACHES, TYPE A 16.900 TON
33 615-06505 MONUMENT, B 3.000 EACH
34 615-06510 MONUMENT, C 4.000 EACH
35 615-06515 MONUMENT, D 5.000 EACH
36 616-02320 GEOTEXTILES 2,645.000 SYS
37 616-05688 RIPRAP, CLASS 1 489.200 TON
38 616-06405 RIPRAP, REVETMENT 1,654.000 TON
39 616-06451 RIPRAP, UNIFORM 10.900 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41 621-06545 FERTILIZER 6.700 TON
42 621-06553 SEED MIXTURE, R 2,640.000 LBS
43 621-06557 SEED MIXTURE, T 388.000 LBS
44 621-06565 MULCHING MATERIAL 41.000 TON
45 621-06574 SODDING 7,966.000 SYS
46 702-90915 CONCRETE, A 7.800 CYS

47 702-94656 CONCRETE, B 00.600 CYs



SCHEDULE OF PAY ITEMS PAGE 51
CALL ORDER : 340 CONTRACT ID : R -27214-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

48 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 311.000 LFT
49 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 645.000 LFT
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14,073.000 LFT
51 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 2,220.000 LFT
52 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 96.000 LFT
53 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 438.000 LFT
54 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 70.000 LFT
55 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
56 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
57 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
58 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
59 715-46040 PIPE END SECTION, 36 IN. 8.000 EACH
60 718-06528 OUTLET PROTECTOR, 1 30.000 EACH
61 718-52610 AGGREGATE FOR UNDERDRAINS 1,154.600 CYS
62 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,313.500 SYS
63 720-45335 CATCH BASIN, E7, MODIFIED 1.000 EACH
64 720-98174 INLET, B15 4.000 EACH
65 720-98555 INLET, C15 3.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,669.000 LFT
68 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 139.000 LFT
69 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, I111-A 210.000 LFT
73 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 87.400 LFT
74 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 48.600 LFT
75 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 52.500 SFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 233.500 SFT
77 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 115.500 SFT
78 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 12.000 EACH
79 805-01836 SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN 10,785.000 LFT
80 805-01842 HANDHOLE, SIGNAL 25.000 EACH
81 805-02373 INTERCONNECT CABLE, FIBER OPTIC 3,586.000 LFT
82 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 18,828.000 LFT
83 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 6,137.000 LFT
84 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
85 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
86 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
87 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 14.000 EACH
88 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6.000 EACH
89 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
90 805-78420 DISCONNECT HANGER 13.000 EACH
91 805-78445 SIGNAL SERVICE 3.000 EACH
92 805-78465 SIGNAL CABLE, 2C 8GA. 218.000 LFT
93 805-78485 SIGNAL CABLE, 5C 14CGA. 1,919.000 LFT

94 805-78490 SIGNAL CABLE, 7C 14GA. 317.000 LFT



SCHEDULE OF PAY ITEMS PAGE 52
CALL ORDER : 340 CONTRACT ID : R -27214-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW ROAD CONSTRUCTION

95 805-78500 SIGNAL CABLE, 11C 14GA. 3,199.000 LFT
96 805-78785 SIGNAL DETECTOR HOUSING 30.000 EACH
97 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,032.000 LFT
98 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
99 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
100 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 9.000 EACH
101 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 24.000 EACH
102 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 6.000 EACH
103 808-04767 LINE 169.000 LFT
104 808-04767 LINE 152.000 LFT
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,611.000 LFT
106 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 12,738.000 LFT
107 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 995.000 LFT
108 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 6,992.000 LFT
109 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 1,995.000 LFT
110 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 394.000 LFT
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 687.000 LFT
112 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 80.000 LFT
113 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
114 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 192.000 EACH

116 808-91662 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, WHITE, 275.000 LFT



SCHEDULE OF PAY ITEMS PAGE 53
CALL ORDER : 350 CONTRACT ID : R -27257-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 AUXTLLARY LANE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 713.000 CYS
6 205-06932 TEMPORARY CHECK DAM, STRAW BALES 216.000 LFT
7 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
8 205-06937 TEMPORARY SILT FENCE 180.000 LFT
9 207-07498 SUBGRADE TREATMENT, TYPE A 1,550.000 SYS
10 211-07454 STRUCTURE BACKFILL 11.300 CYS
11 303-01180 COMPACTED AGGREGATE, NO. 53 525.000 TON
12 402-07433 HMA SURFACE, TYPE B 115.000 TON
13 402-07438 HMA INTERMEDIATE, TYPE B 191.000 TON
14 402-07441 HVA BASE, TYPE B 1,050.000 TON
15 405-05517 ASPHALT FOR PRIME COAT 00.700 TON
16 406-05520 ASPHALT FOR TACK COAT 1.150 TON
17 607-06335 PAVED SIDE DITCH, A 429.000 LFT
18 610-05527 HMA FOR APPROACHES 104.000 TON
19 615-06505 MONUMENT, B 2.000 EACH
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
21 621-06545 FERTILIZER 00.120 TON
22 621-06553 SEED MIXTURE, R 51.000 LBS
23 621-06557 SEED MIXTURE, T 25.000 LBS
24 621-06565 MULCHING MATERIAL 00.600 TON
25 621-06567 WATER 00.800 MG
26 621-06575 SODDING, NURSERY 200.000 SYS
27 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 265.000 LFT
28 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 89.000 LFT
29 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
30 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 4.000 EACH
31 720-45035 INLET, F7 2.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,700.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-07119 BARRICADE, 111-B 24.000 LFT
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,500.000 LFT
38 808-06716 LINE, REMOVE 6,760.000 LFT

39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,380.000 LFT



SCHEDULE OF PAY ITEMS PAGE 54
CALL ORDER : 360 CONTRACT ID : R -27292-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 1,508.000 CYS
6 207-07500 SUBGRADE TREATMENT, TYPE C 3,710.000 SYS
7 211-07454 STRUCTURE BACKFILL 660.000 CYS
8 213-04324 FLOWABLE FILL 10.000 CYS
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 48.000 TON
10 401-06264 PROFILOGRAPH, HMA LUMP LUMP
11 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 269.000 TON
12 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 442 .000 TON
13 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,840.000 TON
14 406-05520 ASPHALT FOR TACK COAT 2.210 TON
15 604-07902 CURB RAMP, CONCRETE, H 170.000 SYS
16 604-91531 SIDEWALK, CONCRETE, 4 IN. 627.000 SYS
17 605-06140 CURB AND GUTTER, CONCRETE 1,740.000 LFT
18 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 413.000 SYS
19 615-06505 MONUMENT, B 2.000 EACH
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
21 621-06560 MULCHED SEEDING, U 353.000 SYS
22 715-02907 WATER LINE, 6 IN. 1,170.000 LFT
23 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 609.000 LFT
24 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 435.000 LFT
25 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
26 720-45005 INLET, A2 1.000 EACH
27 720-45045 INLET, J10 13.000 EACH
28 720-45410 MANHOLE, C4 8.000 EACH
29 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
30 732-05923 WATER SERVICE LINE, 1 IN. 175.000 LFT
31 732-90573 WATER SERVICE LINE, 0.75 IN 175.000 LFT
32 732-91742 FIRE HYDRANT 1.000 EACH
33 732-91742 FIRE HYDRANT 2.000 EACH
34 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
35 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-07118 BARRICADE, 111-A 288.000 LFT
39 801-07119 BARRICADE, 111-B 24.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,290.000 LFT

41 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 85.000 LFT



CALL ORDER

LETTING DATE :

SECTION NO. 0001

©CoO~NOUA~AWNE

105-06845
105-07040
110-01001
201-52370
202-02240
202-02279
202-52710
202-74045
202-91385
202-92431
202-93047
202-96133
203-02000
205-06932
205-06933
205-06937
207-07498
211-07454
213-52830
301-07448
303-04853
304-07490
304-07493
306-08043
401-07333
401-07402
401-07407
402-07432
402-07440
402-07451
405-05518
406-05520
604-06069
604-91531
605-06140
605-97937
610-07486
610-07487
611-05330
611-06497
611-95023
615-06505
616-02320
616-06451
621-06567
621-06575
715-05149

SCHEDULE OF PAY ITEMS
- 370

03/23/04 10:00 AM

ROAD REPLACEMENT

CONSTRUCTION ENGINEERING
FIELD OFFICE, C

MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

PAVEMENT REMOVAL

CURB AND GUTTER, REMOVE

SIDEWALK, CONCRETE, REMOVE

SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE
INLET, REMOVE

RIPRAP, REMOVE

MANHOLE, REMOVE

PIPE, REMOVE

EXCAVATION, COMMON

TEMPORARY CHECK DAM, STRAW BALES
TEMPORARY DITCH INLET PROTECTION
TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE A
STRUCTURE BACKFILL

FLOWABLE MORTAR

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE

HMA PATCHING, TYPE B

WIDENING WITH HMA, TYPE B
MILLING, TRANSITION

QC/QA-HMA, 2. 76, SURFACE, 9.5 mm
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm
QC/QA-HMA, 2, 64, BASE, 25.0 mm
HMA SURFACE, TYPE A

HMA BASE, TYPE A

HMA, TYPE B, WEDGE AND LEVEL
ASPHALT FOR PRIME COAT

ASPHALT FOR TACK COAT

CURB RAMP, CONCRETE

SIDEWALK, CONCRETE, 100 mm

CURB AND GUTTER, CONCRETE

CURB AND GUTTER, CONCRETE, ROLL
HMA FOR APPROACHES, TYPE A

HMA FOR APPROACHES, TYPE B

CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm
MAILBOX ASSEMBLY, SINGLE

MAILBOX ASSEMBLY, RESET

MONUMENT, B

GEOTEXTILES

RIPRAP, UNIFORM

WATER

SODDING, NURSERY

PIPE, TYPE 2, CIRCULAR, 300 mm

PAGE 55
CONTRACT ID : R -27309-A
QUANTITY UNITS
LUMP LUMP
8.000 MOS
LUMP LUMP
LUMP LUMP
217.000 m2
159.000 m
110.000 m2
15.000 EACH
2.000 EACH
63.000 Mg
3.000 EACH
357.000 m
3,659.000 m3
78.000 m
30.000 EACH
1,011.000 m
13,201.000 m2
160.000 m3
83.200 m3
2,893.000 Mg
163.000 Mg
38.200 Mg
2,180.000 Mg
379.000 m2
1,543.000 Mg
2,521.000 Mg
4,248.700 Mg
224.000 Mg
672.000 Mg
237.000 Mg
2,488.000 m2
13.000 Mg
8.600 m2
68.400 m2
821.000 m
28.000 m
210.000 Mg
427.000 Mg
1,101.000 m2
16.000 EACH
4.000 EACH
7.000 EACH
254.000 m2
144000 Mg
211.000 KL
11,698.000 m2
545000 m



SCHEDULE OF PAY ITEMS PAGE 56
CALL ORDER : 370 CONTRACT ID : R -27309-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ROAD REPLACEMENT

48 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 610.500 m
49 715-05422 PIPE, SLOTTED DRAIN, 300 mm 23.000 m
50 715-05595 PIPE EXTENSION, CIRCULAR, 375 mm 2.000 m
51 715-05711 PIPE, SANITARY SEWER, 150 mm 153.000 m
52 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
53 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
54 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
55 720-45030 INLET, E7 30.000 EACH
56 720-98174 INLET, B15 7.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07119 BARRICADE, 111-B 168.000 m
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 54.700 m
64 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.965 m2
65 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 00.540 m2
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,974.500 m
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 520.000 m
68 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 50.000 m
69 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH
70 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 11.000 EACH
71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 201.000 EACH
72 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 2,073.000 m

73 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 418.000 m



SCHEDULE OF PAY ITEMS PAGE 57
CALL ORDER : 390 CONTRACT ID : R -27346-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 54,454 .000 m2

6 202-02273 CENTER CURB, CONCRETE, REMOVE 2,144 .000 m2

7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 27,612.000 m3

9 203-04984 EXCAVATION 8,690.000 m3
10 203-07084 EXCAVATION LUMP LUMP
11 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
12 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
13 210-03827 FOUNTAIN, DRINKING 1.000 EACH
14 210-05106 CONCRETE 355.000 EACH
15 210-05106 CONCRETE 2.000 EACH
16 210-05106 CONCRETE 10.000 EACH
17 210-05106 CONCRETE 74.000 EACH
18 210-05106 CONCRETE 10.000 EACH
19 210-05106 CONCRETE 36.000 EACH
20 210-05106 CONCRETE 122.000 EACH
21 210-05106 CONCRETE 20.000 EACH
22 210-05106 CONCRETE 352.000 EACH
23 210-08086 CURB RAMP, CONCRETE 37.000 m2
24 211-02050 B BORROW 375.000 m3
25 211-07454 STRUCTURE BACKFILL 2,016.000 m3
26 303-01180 COMPACTED AGGREGATE, NO. 53 23,270.000 Mg
27 304-06464 SUBBASE FOR PCCP 16,273.000 m3
28 304-07489 HMA PATCHING, TYPE A 41.000 Mg
29 304-07490 HMA PATCHING, TYPE B 5,547.000 Mg
30 306-08039 MILLING, ASPHALT REMOVAL 54,454 .000 m2
31 406-05520 ASPHALT FOR TACK COAT 2.900 Mg
32 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
33 501-06322 QC/QA-PCCP, 275 mm 52,084.000 m2
34 502-06328 PCCP, 275 mm 1,508.000 m2
35 502-06328 PCCP, 275 mm 2,192.000 m2
36 503-05240 D-1 CONTRACTION JOINT 11,428.000 m

37 603-04847 FENCE GATE 1.000 EACH
38 603-05916 FENCE GATE, CHAIN LINK, CANTILEVER SLIDE WITH ELECTRIC 3.000 EACH
39 603-99319 FENCE, CHAIN LINK, 2120 mm 656.600 m
40 604-07894 CURB RAMP, CONCRETE, A 42.000 m2
41 604-07896 CURB RAMP, CONCRETE, B 67.000 m2
42 604-07897 CURB RAMP, CONCRETE, C 15.000 m2
43 604-07898 CURB RAMP, CONCRETE, D 48.000 m2
44  604-07900 CURB RAMP, CONCRETE, F 716.000 m2
45 604-07902 CURB RAMP, CONCRETE, H 699.000 m2
46 604-07903 CURB RAMP, CONCRETE, K 18.000 m2
47 604-07904 CURB RAMP, CONCRETE, L 33.000 m2
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CALL ORDER : 390 CONTRACT ID : R -27346-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

48 604-44251 STEPS, CONCRETE 26.300 m3
49 604-91531 SIDEWALK, CONCRETE, 100 mm 6,224.000 m2
50 605-06100 CURB, INTEGRAL, C, CONCRETE 4,681.000 m
51 605-06120 CURB, CONCRETE 252.000 m
52 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 143.000 m
53 605-06250 CENTER CURB, C, CONCRETE 1,757.000 m2
54 610-07486 HMA FOR APPROACHES, TYPE A 224.000 Mg
55 611-03668 URN 10.000 EACH
56 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,517.000 m2
57 615-06515 MONUMENT, D 15.000 EACH
58 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
59 617-04488 GEOGRID, SUBGRADE 57,929.000 m2
60 621-06567 WATER 162.000 kL
61 621-06570 TOP SOIL 872.000 m3
62 621-06575 SODDING, NURSERY 8,979.100 m2
63 621-98038 MULCH, HARDWOOD SHREDDED BARK 185.000 m3
64 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 1,525.000 EACH
65 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 88 mm 73.000 EACH
66 622-05653 PLANT, GROUND COVER 84.000 EACH
67 622-05654 PLANT, PERENNIAL 4,925.000 EACH
68 622-05654 PLANT, PERENNIAL 1,254.000 EACH
69 702-51005 CONCRETE, A, SUBSTRUCTURE 198.000 m3
70 703-06028 REINFORCING BARS 4,682.000 kg
71 703-51030 REINFORCING STEEL 156.000 kg
72 704-04850 CONCRETE 2,120.000 m2
73 706-01268 HANDRAIL, ALUMINUM 21.500 m
74 711-04758 SIDEWALK 1,000.000 m2
75 712-03812 BENCH 20.000 EACH
76 714-02802 RETAINING WALL, PRECAST CONCRETE UNITS 51.000 m2
77 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,631.000 m
78 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,521.100 m
79 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 364.800 m
80 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 146.800 m
81 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 119.300 m
82 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 18.200 m
83 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 832.000 m
84 715-91361 PIPE, PVC, 150 mm 50.000 m
85 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
86 718-52610 AGGREGATE FOR UNDERDRAINS 1,179.000 m3
87 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,285.000 m2
88 720-44000 CASTING, ADJUST TO GRADE 29.000 EACH
89 720-44296 CAP INLET 22.000 EACH
90 720-45045 INLET, J10 14.000 EACH
91 720-45250 CATCH BASIN, K10 16.000 EACH
92 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
93 720-45410 MANHOLE, C4 10.000 EACH

94 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 36.300 m
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CALL ORDER : 390 CONTRACT ID : R -27346-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

95 720-95157 CATCH BASIN, R13, MODIFIED 1.000 EACH
96 720-98174 INLET, B15 8.000 EACH
97 720-98555 INLET, C15 1.000 EACH
98 720-98687 CATCH BASIN, M10 8.000 EACH
99 720-99416 CATCH BASIN, B15 11.000 EACH
100 720-99417 CATCH BASIN, C15 16.000 EACH
101 722-01807 MEMBRANE WATERPROOFING 328.000 m2

102 732-96629 WATER LINE, 25 mm 50.000 m

103 801-02595 CONTROLLER, RESET TIMING 7.000 EACH
104 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 7,511.000 m

105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 15,726.000 m

106 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 307.000 m

107 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
108 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
109 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
110 801-06710 FLASHING ARROW SIGN 1,320.000 DAY
111 801-06775 MAINTAINING TRAFFIC LUMP LUMP
112 801-07119 BARRICADE, 111-B 349.200 m

113 801-94295 SIGNAL HEAD, RELOCATE 68.000 EACH
114 802-03821 SIGN, SHEET WITH LEGEND 2.000 EACH
115 802-04314 SIGN 6.000 EACH
116 802-04314 SIGN 2.000 EACH
117 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 29.000 EACH
118 805-01842 HANDHOLE, SIGNAL 41.000 EACH
119 805-02037 SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM 1.000 EACH
120 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 4.000 EACH
121 805-02073 SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM 7.000 EACH
122 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 18.000 EACH
123 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
124 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 52.000 EACH
125 805-02373 INTERCONNECT CABLE, FIBER OPTIC 2,300.000 m

126 805-02457 LOOP DETECTOR, QUADRAPOLE, 1800 mm X 6100 mm 76.000 EACH
127 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 7.000 EACH
128 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 22.000 EACH
129 805-03983 PHASE SELECTORS 7.000 EACH
130 805-04133 SIGNAL PEDESTAL, 3.6 m 3.000 EACH
131 805-04982 CABLE 1,190.000 m

132 805-05058 PEDESTAL 1.000 EACH
133 805-05698 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm 1.000 EACH
134 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 16.000 EACH
135 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 6.000 EACH
136 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,415.000 m

137 805-06741 FLASHING BEACON WITH WARNING SIGN 1.000 EACH
138 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
139 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
140 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 6.000 EACH
141 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -27346-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REPLACEMENT

142 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 61.000 EACH
143 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH
144 805-78445 SIGNAL SERVICE 8.000 EACH
145 805-78465 SIGNAL CABLE, 2C 8GA. 378.000 m
146 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 343.000 m
147 805-78480 SIGNAL CABLE, 3C 14GA. 1,190.000 m
148 805-78485 SIGNAL CABLE, 5C 14GA. 1,937.000 m
149 805-78490 SIGNAL CABLE, 7C 14GA. 1,774.000 m
150 805-78495 SIGNAL CABLE, 9C 14CGA. 1,148.000 m
151 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,360.000 m
152 805-78785 SIGNAL DETECTOR HOUSING 50.000 EACH
153 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 115.000 m
154 805-78900 PEDESTAL FOUNDATION, A 4.000 EACH
155 805-78925 CONTROLLER CABINET FOUNDATION, P1 7.000 EACH
156 805-86810 SERVICE POINT, 11 4.000 EACH
157 805-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 94.000 EACH
158 805-86935 INSULATING LINK, WATERPROOFED 110.000 EACH
159 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 39.000 EACH
160 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 52.000 EACH
161 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,725.000 m
162 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 787.000 m
163 807-02191 HANDHOLE, LIGHTING 8.000 EACH
164 807-03950 LUMINAIRE, ORNAMENTAL 2.000 EACH
165 807-03950 LUMINAIRE, ORNAMENTAL 8.000 EACH
166 807-04443 CONDUIT 4,512.000 m
167 807-04443 CONDUIT 787.000 m
168 807-04651 WIRE 5,426.000 m
169 807-04654 LIGHT POLE 10.000 EACH
170 807-83744 LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST ARM, ANCHOR BASE 74.000 EACH
171 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 94 .000 EACH
172 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 1,929.000 m
173 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,542.000 m
174 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 3,878.000 m
175 808-08062 PAVEMENT MESSAGE MARKING, EPOXY, WORD(PEDX) 6.000 EACH
176 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 415.000 m
177 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 47.000 EACH
178 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 32.000 EACH
179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 489.000 EACH

180 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 84.200 m
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CALL ORDER : 400 CONTRACT ID : R -27351-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 5,697.000 m2

6 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 11,730.000 m3

9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 28.000 m

10 205-06933 TEMPORARY DITCH INLET PROTECTION 18.000 EACH
11 207-07498 SUBGRADE TREATMENT, TYPE A 24,899.000 m2
12 211-07454 STRUCTURE BACKFILL 6,260.500 m3
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,940.000 Mg
14 302-06464 SUBBASE FOR PCCP 100.000 m3
15 304-07489 HMA PATCHING, TYPE A 100.000 Mg
16 306-08039 MILLING, ASPHALT REMOVAL 46,730.000 m2
17 306-08043 MILLING, TRANSITION 3,149.000 m2
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 6,113.000 Mg
20 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 13,973.000 Mg
21 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 10,211.000 Mg
22 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 4,472.000 Mg
23 406-05520 ASPHALT FOR TACK COAT 61.000 Mg
24 506-06333 PCCP PATCHING, FULL DEPTH 8,401.400 m2
25 604-06069 CURB RAMP, CONCRETE 798.000 m2
26 604-91531 SIDEWALK, CONCRETE, 100 mm 2,610.000 m2
27 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 150.000 m

28 605-06120 CURB, CONCRETE 1,795.000 m

29 605-06140 CURB AND GUTTER, CONCRETE 3,171.000 m
30 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 305.000 m
31 605-06275 CENTER CURB, D, CONCRETE, MODIFIED 11.000 m2
32 605-94190 CURB PATCHING 50.000 m2
33 605-94811 CURB TURNOUT 1.000 EACH
34 610-07487 HMA FOR APPROACHES, TYPE B 2,147.500 Mg
35 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 5,446.000 m2
36 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
37 615-06505 MONUMENT, B 31.000 EACH
38 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
39 616-02320 GEOTEXTILES 52.000 m2
40 616-06405 RIPRAP, REVETMENT 31.000 Mg
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
42 621-06545 FERTILIZER 00.100 Mg
43 621-06557 SEED MIXTURE, T 46.000 kg
44 621-06565 MULCHING MATERIAL 2.300 Mg
45 621-06567 WATER 185.000 kL
46 621-06575 SODDING, NURSERY 10,256.000 m2

47 702-51005 CONCRETE, A, SUBSTRUCTURE 00.700 m3
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CALL ORDER : 400 CONTRACT ID : R -27351-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REHABILITATION

48 702-51863 FIELD DRILLED HOLE IN CONCRETE 15.000 EACH
49 703-51032 REINFORCING STEEL, EPOXY COATED 20.000 kg
50 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 185.200 m

51 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,562.500 m

52 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 11.600 m

53 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 2.600 m

54 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 971.900 m

55 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 912.600 m

56 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 1,054.000 m

57 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 29.700 m

58 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 521.600 m

59 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 114.600 m

60 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
61 715-08048 STORMWATER TREATMENT SYSTEM 2.000 EACH
62 715-08048 STORMWATER TREATMENT SYSTEM 5.000 EACH
63 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
64 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
65 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
66 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

67 718-52610 AGGREGATE FOR UNDERDRAINS 900.700 m3
68 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,130.000 m2
69 720-02609 MANHOLE, H2 1.000 EACH
70 720-03180 CATCH BASIN, G7 1.000 EACH
71 720-44000 CASTING, ADJUST TO GRADE 49.000 EACH
72 720-44296 CAP INLET 1.000 EACH
73 720-45030 INLET, E7 11.000 EACH
74 720-45035 INLET, F7 2.000 EACH
75 720-45080 INLET, S14 1.000 EACH
76 720-45235 CATCH BASIN, E7 2.000 EACH
77 720-45410 MANHOLE, C4 100.000 EACH
78 720-45515 MANHOLE, D4, MODIFIED 1.000 EACH
79 720-45520 MANHOLE, E4, MODIFIED 1.000 EACH
80 720-45525 MANHOLE, F4, MODIFIED 1.000 EACH
81 720-90768 CATCH BASIN, S14 3.000 EACH
82 720-91352 CATCH BASIN, F7 2.000 EACH
83 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
84 720-93409 INLET, B15, MODIFIED 7.000 EACH
85 720-95409 MANHOLE, J4, MODIFIED 8.000 EACH
86 720-99416 CATCH BASIN, B15 87.000 EACH
87 720-99417 CATCH BASIN, C15 31.000 EACH
88 723-06927 STRUCTURE, PRECAST THREE-SIDED, 6.900 m

89 723-06927 STRUCTURE, PRECAST THREE-SIDED, 15.000 m

90 801-02595 CONTROLLER, RESET TIMING 5.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
92 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 38,018.000 m

93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 24.000 EACH



SCHEDULE OF PAY ITEMS PAGE 63
CALL ORDER : 400 CONTRACT ID : R -27351-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REHABILITATION

95 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
96 801-06710 FLASHING ARROW SIGN 690.000 DAY
97 801-06775 MAINTAINING TRAFFIC LUMP LUMP
98 801-07118 BARRICADE, I111-A 57.600 m

99 801-94295 SIGNAL HEAD, RELOCATE 20.000 EACH
100 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 233.600 m
101 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 12.000 EACH
102 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
103 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 43.234 m2
104 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 47.438 m2
105 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 20.276 m2
106 802-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 1.000 EACH
107 802-99385 PAINT, OVERHEAD SIGN STRUCTURE 1.000 EACH
108 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
109 805-01842 HANDHOLE, SIGNAL 39.000 EACH
110 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,605.200 m
111 805-01879 SIGNAL SERVICE, INSTALL 7.000 EACH
112 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
113 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 7.000 EACH
114 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 1.000 EACH
115 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 14.000 EACH
116 805-03983 PHASE SELECTORS 7.000 EACH
117 805-04982 CABLE 411.300 m
118 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 13.000 EACH
119 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 6.000 EACH
120 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 54.000 EACH
122 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 10.000 EACH
123 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9.000 EACH
124 805-78355 PEDESTRIAN SIGNAL HEAD, 305 mm 14.000 EACH
125 805-78415 SPAN, CATENARY, AND TETHER 14.000 EACH
126 805-78420 DISCONNECT HANGER 18.000 EACH
127 805-78465 SIGNAL CABLE, 2C 8GA. 31.000 m
128 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,070.000 m
129 805-78480 SIGNAL CABLE, 3C 14GA. 411.300 m
130 805-78485 SIGNAL CABLE, 5C 14GA. 1,273.300 m
131 805-78490 SIGNAL CABLE, 7C 14GA. 487.800 m
132 805-78500 SIGNAL CABLE, 11C 14GA. 481.600 m
133 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,769.800 m
134 805-78746 PREFORMED LOOP DETECTORS 1,596.800 m
135 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
136 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 13.000 EACH
137 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 690.000 m
138 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
139 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 20.000 EACH
140 805-86843 WIRE, NO. 4 COPPER, 1C 20.000

m
141 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 64
CALL ORDER : 400 CONTRACT ID : R -27351-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PAVEMENT REHABILITATION

142 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 14.000 EACH
143 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 1,675.100 m
144 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 193.720 m
145 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 80.850 m
146 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 382.300 m
147 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,396.550 m
148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 809.760 m
149 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 24.780 m
150 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 3.000 EACH
151 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 3.000 EACH
152 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 675.950 m
153 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,815.050 m
154 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 64.510 m
155 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 367.110 m
156 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 517.780 m
157 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 42.000 EACH
158 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 36.000 EACH
159 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 167.950 m
160 808-95638 CENTER CURB PAINTING 1,318.460 m2

161 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 142.000 m
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CALL ORDER : 410 CONTRACT ID : R -27401-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 304-07783 HMA PATCHING, TYPE D 262.800 TON

5 306-08033 MILLING, ASPHALT, 1 IN. 105,789.980 SYS

6 401-06264 PROFILOGRAPH, HMA LUMP LUMP
7 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 9,521.100 TON

8 406-05520 ASPHALT FOR TACK COAT 25.750 TON

9 606-07484 MILLED HMA SHOULDER CORRUGATIONS 700.000 LFT

10 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
11 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
13 801-06710 FLASHING ARROW SIGN 180.000 DAY

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
16 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 997.400 LFT

17 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 997.400 LFT

18 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 9,367.050 LFT

19 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 36,027.120 LFT
20 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 775.000 LFT
21 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 249.400 LFT
22 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 36,027.120 LFT

23 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 475.000 EACH
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CALL ORDER : 430 CONTRACT ID : R -27407-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 1,192.000 m2

6 202-02255 TREE, 460 mm, REMOVE 30.000 EACH
7 202-02279 CURB AND GUTTER, REMOVE 1,197.000 m

8 202-52710 SIDEWALK, CONCRETE, REMOVE 424 .000 m2

9 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 3,717.000 m3
11 203-02070 BORROW 2,206.000 m3
12 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
13 205-06934 TEMPORARY MULCHING 5.400 Mg
14 205-06937 TEMPORARY SILT FENCE 1,435.000 m

15 207-07502 SUBGRADE TREATMENT, TYPE D 10,632.000 m2
16 211-07454 STRUCTURE BACKFILL 1,478.000 m3
17 213-52830 FLOWABLE MORTAR 2,104.700 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 381.200 Mg
19 304-07490 HMA PATCHING, TYPE B 410.000 Mg
20 306-08033 MILLING, ASPHALT, 25 mm 21,544 .000 m2
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,977.000 Mg
23 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 7,103.200 Mg
24 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 4,732.500 Mg
25 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm 1,232.200 Mg
26 402-07451 HMA, TYPE B, WEDGE AND LEVEL 206.800 Mg
27 406-05520 ASPHALT FOR TACK COAT 19.000 Mg
28 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING 15.200 m

29 601-06037 GUARDRAIL END TREATMENT, | 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 15.200 m

32 604-06069 CURB RAMP, CONCRETE 554.500 m2
33 604-91531 SIDEWALK, CONCRETE, 100 mm 4,319.000 m2
34 605-06120 CURB, CONCRETE 6.700 m
35 605-06140 CURB AND GUTTER, CONCRETE 2,064.000 m

36 605-06255 CENTER CURB, D, CONCRETE 162.000 m2
37 605-94811 CURB TURNOUT 3.000 EACH
38 607-06355 PAVED SIDE DITCH, E 35.500 m
39 607-06355 PAVED SIDE DITCH, E 154.000 m
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,296.000 m2
41 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
42 614-06482 HEADER, CEMENT CONCRETE, D 34.800 m2
43 615-06490 RIGHT OF WAY MARKER 15.000 EACH
44 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
45 616-02320 GEOTEXTILES 56.000 m2
46 616-05689 RIPRAP, CLASS 2 85.100 Mg

47 616-06405 RIPRAP, REVETMENT 12.500 Mg
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CALL ORDER : 430 CONTRACT ID : R -27407-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-01882 SEED MIXTURE, T, CONVENTIONAL MIX 108.000 kg
50 621-06545 FERTILIZER 00.269 Mg
51 621-06575 SODDING, NURSERY 12,000.000 m2
52 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1800 4.000 EACH
53 706-01268 HANDRAIL, ALUMINUM 80.000 m
54 714-02102 RETAINING WALL, MODULAR, CONCRETE 200.000 m2
55 715-01354 CLEAN EXISTING PIPE 70.000 m
56 715-02246 PIPE END SECTION, 1200 mm 1.000 EACH
57 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 29.800 m
58 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,123.000 m
59 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,404.900 m
60 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 210.200 m
61 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 165.700 m
62 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 35.000 m
63 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 391.400 m
64 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 35.700 m
65 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 243.800 m
66 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 57.600 m
67 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 24.600 m
68 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 126.000 m
69 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 34.000 m
70 715-46000 PIPE END SECTION, 300 mm 5.000 EACH
71 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
72 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
73 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
74 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
75 715-91361 PIPE, PVC, 150 mm 150.000 m
76 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
77 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
78 718-52610 AGGREGATE FOR UNDERDRAINS 705.900 m3
79 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,281.600 m2
80 720-07301 INLET TYPE HA 2.000 EACH
81 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
82 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 2.000 EACH
83 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
84 720-45015 INLET, A8 1.000 EACH
85 720-45035 INLET, F7 2.000 EACH
86 720-45115 INLET, A8, MODIFIED 1.000 EACH
87 720-45260 PIPE CATCH BASIN, 300 mm 6.000 EACH
88 720-45265 PIPE CATCH BASIN, 375 mm 2.000 EACH
89 720-45275 PIPE CATCH BASIN, 600 mm 1.000 EACH
90 720-45410 MANHOLE, C4 57.000 EACH
91 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m
92 720-93409 INLET, B15, MODIFIED 21.000 EACH
93 720-93411 INLET, C15, MODIFIED 6.000 EACH
94 720-93501 MANHOLE, L4 2.000 EACH
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CALL ORDER : 430 CONTRACT ID : R -27407-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

95 720-94612 MANHOLE, K4 8.000 EACH
96 720-95422 MANHOLE, J4 5.000 EACH
97 720-97958 MANHOLE, K2 1.000 EACH
98 720-98174 INLET, B15 35.000 EACH
99 720-98555 INLET, C15 8.000 EACH
100 725-06857 PIPE LINER, THERMOPLASTIC, 600 mm 37.100 m

101 725-06865 PIPE LINER, THERMOPLASTIC, 300 mm 90.500 m

102 725-06870 PIPE LINER, THERMOPLASTIC, 750 mm 214.500 m

103 732-04985 VAULT 1.000 EACH
104 732-04985 VAULT 1.000 EACH
105 732-04985 VAULT 1.000 EACH
106 732-04985 VAULT 1.000 EACH
107 732-04985 VAULT 1.000 EACH
108 732-04985 VAULT 1.000 EACH
109 732-04985 VAULT 1.000 EACH
110 732-04985 VAULT 1.000 EACH
111 801-06775 MAINTAINING TRAFFIC LUMP LUMP
112 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 141.000 m

113 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 31.000 EACH
114 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 39.970 m2

115 804-06770 DELINEATOR POST 1.000 EACH
116 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
117 805-01836 SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD IN 1,700.000 m

118 805-01842 HANDHOLE, SIGNAL 12.000 EACH
119 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
120 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 525.000 m

121 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
122 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 1.000 EACH
123 805-03979 EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO 5.000 EACH
124 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 4.000 EACH
125 805-03983 PHASE SELECTORS 2.000 EACH
126 805-04808 PEDESTRIAN SIGNAL 8.000 EACH
127 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 650.000 m

128 805-06836 TRAFFIC SIGNAL HEAD, 3 FACE, 305mm RED LED, AMBER, GREEN 7.000 EACH
129 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
130 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
131 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
132 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
133 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
134 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
135 805-78420 DISCONNECT HANGER 8.000 EACH
136 805-78467 SIGNAL CABLE, 3C 8CGA. 30.000 m

137 805-78480 SIGNAL CABLE, 3C 14GA. 275.000 m

138 805-78485 SIGNAL CABLE, 5C 14GA. 115.000 m

139 805-78490 SIGNAL CABLE, 7C 14GA. 70.000 m

140 805-78500 SIGNAL CABLE, 11C 14GA. 245.000 m

141 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
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430 CONTRACT ID : R -27407-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 ADDED TRAVEL LANES

142 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 5.000 EACH
143 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 525.000 m
144 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
145 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 10.000 EACH
146 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 48.000 m
147 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 648.000 m
148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 392.000 m
149 808-06716 LINE, REMOVE 1,096.000 m
150 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 556.000 m
151 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,454.000 m
152 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 155.000 m
153 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 521.000 m
154 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 32.000 EACH
155 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 26.000 EACH
156 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
157 808-75994 PRISMATIC REFLECTOR 14.000 EACH

158 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 270.000 EACH
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CALL ORDER : 450 CONTRACT ID : R -27470-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 DEMOLITION OF HOUSES AND BUILDINGS

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 460 CONTRACT ID :© R -27479-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE WORK, LANDSCAPING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-92968 SEED MIXTURE, WILD FLOWER 168.000 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
5 624-92647 HERBICIDE TREATMENT 2.350 ACRE
6 624-92647 HERBICIDE TREATMENT 11.200 ACRE
7 802-04893 REFERENCE POST 38.000 EACH



SCHEDULE OF PAY ITEMS PAGE 72
CALL ORDER : 470 CONTRACT ID : R -27505-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 PIPE LINER INSTALLATION

1 105-07038 FIELD OFFICE, A 3.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 211-07454 STRUCTURE BACKFILL 45.000 CYS
4 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 63.000 LFT
5 725-08079 PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT. 80.000 LFT
6 725-08081 PIPE LINER, THERMOPLASTIC, AREA 22.3 SFT. 94.000 LFT
7 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-07118 BARRICADE, 111-A 48.000 LFT
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CALL ORDER : 550 CONTRACT ID : RS-27124-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-52710 SIDEWALK, CONCRETE, REMOVE 289.000 SYS
5 203-02000 EXCAVATION, COMMON 30.000 CYS
6 203-02070 BORROW 30.000 CYS
7 303-07449 COMPACTED AGGREGATE, NO. 73 91.000 TON
8 304-07491 HMA PATCHING, TYPE C 1,000.000 TON
9 306-08032 MILLING, TRANSITION 160.000 SYS
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 106,490.000 SYS
11 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,786.000 TON
12 604-07894 CURB RAMP, CONCRETE, A 98.000 SYS
13 604-07897 CURB RAMP, CONCRETE, C 19.000 SYS
14 604-07900 CURB RAMP, CONCRETE, F 84.000 SYS
15 604-07901 CURB RAMP, CONCRETE, G 22.000 SYS
16 604-07902 CURB RAMP, CONCRETE, H 10.000 SYS
17 604-07904 CURB RAMP, CONCRETE, L 69.000 SYS
18 605-06120 CURB, CONCRETE 20.000 LFT
19 610-07488 HMA FOR APPROACHES, TYPE C 305.000 TON
20 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 50.000 TON
21 612-60410 DRILLED HOLE FOR UNDERSEAL 800.000 EACH
22 621-06574 SODDING 345.000 SYS
23 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
24 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
25 720-90105 INLET, REPAIR 5.000 EACH
26 720-96995 CLEAN INLET 14.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,310.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
29 801-06710 FLASHING ARROW SIGN 60.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 16,714.000 LFT
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,754.000 LFT
33 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,400.000 LFT
34 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,665.000 LFT
35 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 3,000.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 21,300.000 LFT
37 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 300.000 LFT
38 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 850.000 LFT
39 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 720.000 LFT
40 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 50.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 26.000 EACH
42 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 10.000 EACH
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 116.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 116.000 EACH

45 808-95933 CURB PAINTING, YELLOW 365.000 LFT



SCHEDULE OF PAY ITEMS PAGE 74
CALL ORDER - 560 CONTRACT ID : RS-27317-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 RESURFACING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 225.000 LFT
5 202-02272 PAVED SIDE DITCH, REMOVE 75.000 LFT
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 12.000 EACH
7 205-03371 SEDIMENT, REMOVE 10.000 CYS
8 205-06937 TEMPORARY SILT FENCE 200.000 LFT
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,376.230 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 3,535.244 TON
11 304-07490 HMA PATCHING, TYPE B 500.000 TON
12 304-07493 WIDENING WITH HMA, TYPE B 5,193.830 TON
13 306-08032 MILLING, TRANSITION 5,903.890 SYS
14 306-08033 MILLING, ASPHALT, 1 IN. 102,794.700 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 24,880.350 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 12,549.850 TON
18 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 13,248.470 TON
19 402-07451 HMA, TYPE B, WEDGE AND LEVEL 250.000 TON
20 404-05511 SEAL COAT, 2 4,104.450 SYS
21 405-05517 ASPHALT FOR PRIME COAT 29.840 TON
22 406-05520 ASPHALT FOR TACK COAT 68.000 TON
23 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 25.000 LFT
24 601-92948 GUARDRAIL, ADJUST HEIGHT 2,150.000 LFT
25 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 137.500 LFT
27 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
28 610-07487 HMA FOR APPROACHES, TYPE B 1,136.000 TON
29 615-06505 MONUMENT, B 12.000 EACH
30 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
31 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 75.000 LFT
32 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,494.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,000.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 120.000 LFT
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 45.000 LFT
40 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,090.000 LFT
41 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 520.000 LFT
42 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 71.250 LFT
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 95,000.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,404.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 48,519.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 263.000 LFT

47 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
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560 CONTRACT ID : RS-27317-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 RESURFACING

48 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 950.000 EACH
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CALL ORDER : 570 CONTRACT ID : RS-27318-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 RESURFACING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 810.000 LFT
5 202-02279 CURB AND GUTTER, REMOVE 2,418.000 LFT
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 22.000 EACH
7 303-01180 COMPACTED AGGREGATE, NO. 53 150.000 TON
8 303-07449 COMPACTED AGGREGATE, NO. 73 2,355.000 TON
9 304-07490 HMA PATCHING, TYPE B 250.000 TON
10 306-08032 MILLING, TRANSITION 3,708.000 SYS
11 306-08033 MILLING, ASPHALT, 1 IN. 4,690.000 SYS
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 121,156.000 SYS
13 306-08039 MILLING, ASPHALT REMOVAL 6,195.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,049.000 TON
16 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 13,883.000 TON
17 402-07433 HMA SURFACE, TYPE B 291.000 TON
18 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 250.000 TON
19 404-05511 SEAL COAT, 2 961.000 SYS
20 406-05520 ASPHALT FOR TACK COAT 63.000 TON
21 506-06333 PCCP PATCHING, FULL DEPTH 464.000 SYS
22 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
23 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 275.000 LFT
24 601-05999 CURVED TERMINAL END 5.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 20.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,597.500 LFT
27 604-07901 CURB RAMP, CONCRETE, G 49.100 SYS
28 604-90256 SIDEWALK, CONCRETE, 6 IN. 16.000 SYS
29 605-97937 CURB AND GUTTER, CONCRETE, ROLL 2,418.000 LFT
30 608-04395 AGGREGATE FOR SHOULDER DRAINS 10.000 TON
31 610-07487 HMA FOR APPROACHES, TYPE B 588.000 TON
32 615-06505 MONUMENT, B 12.000 EACH
33 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,596.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,798.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 810.000 LFT
41 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 642.000 LFT
42 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 42.000 LFT
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 87,293.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,547.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 39,805.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 144 .000 LFT

47 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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570 CONTRACT ID : RS-27318-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 RESURFACING

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 591.000 EACH
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CALL ORDER : 574 CONTRACT ID : RS-27331-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 RESURFACING

1 105-07038 FIELD OFFICE, A 4.000 MOS

2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 303-01180 COMPACTED AGGREGATE, NO. 53 377.500 TON

4 304-07490 HMA PATCHING, TYPE B 200.000 TON

5 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,104.000 SYS

6 306-08043 MILLING, TRANSITION 1,879.000 SYS

7 401-06264 PROFILOGRAPH, HMA LUMP LUMP
8 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,164.000 TON

9 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,552.000 TON

10 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 200.000 TON

11 406-05520 ASPHALT FOR TACK COAT 15.000 TON

12 610-07487 HMA FOR APPROACHES, TYPE B 362.000 TON

13 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,400.000 LFT

15 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 807-98690 HANDHOLE ADJUSTED TO GRADE 1.000 EACH
18 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 986.000 LFT

19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 11,020.000 LFT
20 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,844 .000 LFT
21 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 138.000 EACH

22 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 138.000 EACH
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CALL ORDER : 590 CONTRACT ID : RT-27388-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA WEDGE AND LEVEL
1 105-04655 FIELD OFFICE COMMUNICATIONS EQUIPMENT 3.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 210-08127 CAST-IN-PLACE 80.000 CYS
4 304-07491 HMA PATCHING, TYPE C 1,000.000 TON
5 306-08034 MILLING, ASPHALT, 1 1/2 IN. 512,493.000 SYS
6 306-08038 MILLING, ASPHALT, 4 IN. 20,695.000 SYS
7 306-08041 MILLING, CONCRETE PAVEMENT 2,819.000 SYS
8 401-06264 PROFILOGRAPH, HMA LUMP LUMP
9 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 34,921.000 TON
10 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 3,890.000 TON
11 402-07432 HMA SURFACE, TYPE A 1,708.000 TON
12 402-07434 HMA SURFACE, TYPE C 2,433.000 TON
13 402-07434 HMA SURFACE, TYPE C 222.000 TON
14 402-07440 HVA BASE. TYPE A 2,846.000 TON
15 406-05520 ASPHALT FOR TACK COAT 88.370 TON
16 715-01471 PIPE END SECTION, PRECAST CONCRETE, 15 IN. 4.000 EACH
17 715-04632 PIPE END SECTION, PRECAST CONCRETE, 36 IN. 2.000 EACH
18 715-08048 STORMWATER TREATMENT SYSTEM 2.000 EACH
19 715-08048 STORMWATER TREATMENT SYSTEM 3.000 EACH
20 715-08048 STORMWATER TREATMENT SYSTEM 2.000 EACH
21 715-41050 PIPE, REINFORCED CONCRETE, Ill, 15 IN. 45.000 LFT
22 715-41065 PIPE, REINFORCED CONCRETE, 111, 24 IN. 85.000 LFT
23 715-41085 PIPE, REINFORCED CONCRETE, 111, 36 IN. 135.000 LFT
24 715-41090 PIPE, REINFORCED CONCRETE, 111, 42 IN. 60.000 LFT
25 715-96389 PIPE END SECTION, PRECAST CONCRETE, 24 IN. 1.000 EACH
26 715-98189 PIPE, SEWER, 18 IN., ABANDON 20.000 LFT
27 715-98190 PIPE, SEWER, 24 IN., ABANDON 25.000 LFT
28 720-01149 MANHOLE, D 4.000 EACH
29 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 5.000 EACH
30 720-94157 MANHOLE, C 3.000 EACH
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 31,015.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
34 801-06710 FLASHING ARROW SIGN 55.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
37 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 5.000 EACH
38 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 137,280.000 LFT
39 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 33,256.000 LFT
40 808-75047 LINE, PAINT, SOLID, YELLOW, 6 IN. 51,216.000 LFT
41 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 20.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,872.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,172.000 EACH
44 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. 94,248.000 LFT



SCHEDULE OF PAY ITEMS PAGE 80
600 CONTRACT ID : RT-27391-A

03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 ASPHALT SEALING OF PARKING LOTS

1 105-04655 FIELD OFFICE COMMUNICATIONS EQUIPMENT 4.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 407-04347 SEAL COAT, 1 1,029,400.000 SYS
4 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 76.000 TON
5 801-06775 MAINTAINING TRAFFIC LUMP LUMP






